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SHRI RAM COLLEGE OF COMMERCE 
University of Delhi, Maurice Nagar, Delhi – 110007 
Phone: 27667905, 27666519    ▪     Fax: 27666510 

Website: www.srcc.edu     ▪    email: principaloffice@srcc.du.ac.in 
 
 

June 05 , 2020 
Sealed tender on percentage (%)  rate basis (excluding GST as applicable) are invited from reputed 
& registered contractors with Delhi Jal Board (DJB) by Shri Ram College of Commerce, University 
of Delhi, Delhi for executing the following works satisfying the stipulated qualifying criteria as laid 
down:  
 

 
Qualification Criteria 
 
Should have satisfactorily executed at least 1 jobs of similar nature in the last 5 years, of value not 
less than 80% of the total Estimated Cost of this tender works. 
OR 
Should have satisfactorily executed at least 2 jobs of similar nature in the last 5 years, each of value 
not less than 60% of the total Estimated Cost of this tender works. 
OR 
The party should have satisfactorily executed at least 3 jobs of similar nature in the last 5 years, each 
of value not less than 40% of the total Estimated Cost of this tender works. 
 
(Should submit attested copies of Completion & Performance Certificates.) 
 
How to apply 
Sealed tenders along with self-attested copies of the following required documents in two bid 
system i.e. Part ‘A’:- Technical Pre-qualification Bid  
Part ‘B’:- Commercial Bid 
Each part to be submitted in separately sealed covers super scribed with ‘Notice Inviting Tenders 
(Water Supply Pipelines) Part ‘A’ or Part ‘B’ respectively, on top of the covering envelope are to be 
submitted to the Principal, Shri Ram College of Commerce, University of Delhi, Maurice Nagar, 
Delhi – 110 007 latest by 1600 hrs on JUNE 30, 2020. 

Sr. No Name of work Estimated 
Cost          

(in Rs.) 

Earnest 
Money 
(in Rs.) 

Completion 
Period  

1 Replacement of old rusted & damaged water 
line (1 No.) by new 100 mm dia DI 
underground Water Supply Pipeline, 
approximately 450 Metres length,  from DJB 
Main pipeline at Patel Chest Institute Chowk 
to the receiving tank at SRCC, University of 
Delhi, Delhi.  
 

 
 
 

9,54,073/- 

 
 
 
 
 
 
 

56,000/- 

 
 
 
 
 
 
 

04 Months 
2 Replacement of old rusted & damaged 

water lines (2 Nos.)  by new 100 mm dia DI 
underground Water Supply Pipeline, 
approximately 425 Metres length of each line,  
from DJB Main pipeline at Maurice Nagar 
Chowk to the receiving tank at SRCC,  
University of Delhi, Delhi. 
 

 
 
 

18,36,170/- 

 TOTAL 27,90,243/-   
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 Certificate/ License from the Delhi Jal Board (DJB). 
 Certificate with respect to registration of the firm/organization under the relevant law. 
 Valid Registration Certificate under the GST. 
 Documents in support of executing similar worksin Govt. Departments/Ministries, 

PSUs/academic institutions/ private institutions of repute during the last 5 years. 
 Client Satisfaction Certificates from the organizations where similar works have been 

undertaken during the last 5 years duly signed. 
 Earnest Money Deposit (EMD) @ 2% of the estimated cost of projects as detailed in terms 

and conditions of the tender notice in a separately sealed envelope. 
 Details with respect to PAN of the bidder. 
 Statutory Licenses obtained (if any). 
 Undertaking (as per prescribed proforma) 

 
All the above papers along with Qualification Criteria enumerated but excluding the EMD should 
be submitted in a sealed envelope marked ‘ TECHNICAL PRE-QUALIFICATION BID ‘. The EMD 
should be in separately sealed envelope which will be considered along with the Technical Pre- 
qualification bid.  EMD is to be paid in the form of Demand Draft/ Pay Order drawn in favour of  
SHRI RAM COLLEGE OF COMMERCE payable at Delhi.   
 
The college reserves the right to reject any or all the applications without assigning any reason 
whatsoever. 

 
The bidder must be fully conversant with the documents to form part of the contract agreement i.e. 
Instructions to Bidders , General Conditions of Contract, Special Conditions of Contract, Clauses of 
Contract, Safety Codes, Model Rules, CPWD contractor Labour Regulations (Standard documents) 
are available on web site. Section-3 of Building and other construction worker welfare Cess Act 1996 
shall be applicable.  

 
Note: Bidder should quote the rates excluding GST. Only GST shall be paid extra as applicable  

 
100% earnest money shall stand forfeited in case:  

a) If contractor withdraws the offer within the validity period of bid.   
b) The contractor who neither executes the C.A. within stipulated period as stated in work 

order nor takes up the execution of work even after lapse of date of start of work. 
 

Tenders will be received up to 04.00 PM on JUNE 30, 2020.  Commercial Bid part-B shall be opened 
after completion of technical bid evaluation & analysis. Commercial Bid will be opened only for 
those tenderers, who fulfil the Pre-qualification eligibility criteria and the required documents if 
found in order under bid part-A, otherwise the same shall not be opened. 
 
Tender shall be valid for 120 days from the date of   submission of Tender. The SRCC reserves the 
right to reject any or all tenders without assigning any reason.  
 

 
 

PRINCIPAL 
 

SHRI RAM COLLEGE OF COMMERCE 
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INSTRUCTIONS TO TENDERERS 
 
1. Site Visit 
 
The Tenderer shall visit the site and make himself thoroughly familiar with the site conditions, 
accessibility, all other possible difficulties and other requirements mentioned elsewhere in his 
Tender prior to submission. When a Tenderer submits his tender for this work, it will be considered 
that he has quoted for this work with full and complete knowledge of the site and prevailing 
conditions, and no claim for additional compensation shall be entertained on this account. The 
Tenderer shall be deemed to be fully conversant with other extensive development and construction 
work currently being in progress or may start in future on and around the site and all changes in the 
nature and condition of the site from that existing at the time of Tender. The cost of visiting the site 
shall be at the bidder’s expense. 

 
The contractor shall be deemed to have inspected and examined the site to know the nature of soil 
& sub-soil water table. The contractor shall provide everything for successful completion of the work 
like labour, material, equipment and other accessories required, as per drawings, specifications and 
as directed by Engineer-in-Charge. 

 
The tenders are to be submitted through manual tendering process. The Bidder shall be deemed to 
have read and examined the Tender Documents before quoting the rates. The drawing(s), 
Specifications, Clauses and Conditions, etc are to be considered as explanatory of each other and no 
advantage shall be taken of any omission in Tender Documents. Before submission of tender, the 
bidders are advised to go through the eligibility criteria, terms & conditions and specifications given 
in tender documents carefully. The complete tender document is available in the office of 
PRINCIPAL Shri Ram Collage of Commerce which shall form the part of contract agreement with 
the successful bidder. 
 
The tenders are to be submitted in two parts i.e. Part A & Part B. The part A of the tender is technical 
bid and part B as commercial bid. The bidders are required to submit the copies of the certificates 
and other supporting documents as technical bid. The requirement of documents for submitting is 
given in the tender document. The price schedule as per format given under BOQ, is required to be 
filled in as part of a commercial bid.  

 
2. Rates 
 
The “Description of the Item” given in BOQs are mostly based on CPWD’s DSR/PCR of DJB. 
However, some additional items are also given. In respect of Items & rates of BOQs, which are as 
per CPWD’s DSR discrepancy between the tender BOQs and those given in the CPWD’s DSR/ 
Schedule of Rates circulated by Trenchless Society of India, then the description of item and its 
corresponding rate given in the CPWD’s DSR/ Schedule of Rates circulated by Trenchless Society 
of India shall prevail. Extra items of work shall not vitiate the contract. The Tenderer shall be bound 
to execute extra items of work as directed by the Engineer in charge. The rates for extra items will 
be as per rates decided under Contract Conditions. 
 
3. Validity of tendered rates 
 
The quoted rates shall hold good for days mentioned on NIT from the date of opening of the tenders. 
In exceptional circumstances, prior to the expiry of the original time limit the SRCC may request the 
bidder to extend the period of validity for a specified additional period. However the bidder 
agreeing to the request will not be permitted to modify the rates/price of his/their bid and the 
extension of validity of rates shall be on the same terms and conditions as contained in the tender 
documents. 
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4. Submission and signing of tender 
 
The tender shall be submitted giving NAME OF WORK – as mentioned on the NIT (complete name 
of works for which the tender is being offered). The tender submitted by the tenderer should be 
faultless. The rates quoted shall be indicated in figures as well as in words. These should be free 
from errors and over writing. In case of cutting the same shall be attested / signed by the bidder 
clearly. 
 
The tenderers are advised to go through the tender documents in full detail and understand all the 
provisions and stipulations, obtain his own information on all the matters which may in any way 
affect his tender cost/rate before submitting of tenders as no claim for extra for any alleged 
ignorance in respect thereof shall be entertained at any stage and the rates quoted shall not be 
subjected to any revision. 

 
Any discrepancy detected/noticed by the tenderer shall be intimated to the officers issuing tender 
documents. Any exemption or adjustment by the tenderer without verification shall be at his own 
risk and cost. The contractor shall be responsible for the successful completion and satisfactory 
performance of the work.  

 
All tenders, in which any of the prescribed conditions, is not fulfilled or any condition including that 
of conditional and/or unconditional rebate or any addition/alteration is proposed or modification 
is made in the time allowed for carrying out the works, is put forth by the tenderer, shall be 
summarily rejected. The rates of conditional tenders or the tenders having modification in the tender 
documents shall neither be read out nor shall be entered in the tender opening register.  

 
The tender shall contain no addition or alteration. Any remarks or explanation if made by the 
tenderer, should be only on a covering letter.  
 
Should the tender be found to contain errors such as adding mistakes and discrepancies between 
rates and amounts the unit rate/break-up will be considered as correct and total amount will be 
adjusted accordingly. If there is a discrepancy between amounts in figures and words, the amount 
in words will be considered as correct. 
 
The terms and conditions of the tender documents shall not be relaxed or changed after the receipt 
of the tender. 
 
5. Division of work 
 
Engineer-in-Charge reserves the right to divide or reduce the work and the tenderer will be bound 
to execute the portion of work, allotted to him. The contractor shall carry the work on part site as 
made available and no claim on this account shall be entertained. The time period for completion 
will also be amended on prorata basis keeping in view the nature of work allotted, if the scope of 
work is reduced or divided. 
 
6. Forfeiture of Earnest Money 
 
6.1 If any Bidder withdraws his tender before the expiry of validity period, or before the issue of 
letter of acceptance, whichever is earlier, or makes any modification in terms and conditions of the 
tender which are not acceptable to the college then the college shall, without prejudice to any other 
right or remedy, be at liberty to forfeit 100 % of the Earnest Money absolutely. This provision would 
naturally apply only to the lowest bidder once the earnest money of all the bidders except the lowest 
are refunded. 
 
6.2 If the contractor fails to furnish the prescribed Performance guarantee within the prescribed 
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period, the earnest money is absolutely forfeited to SRCC. 
 
6.3 In case the contractor fails to commence the work specified in the tender documents on 10th day 
or such period as mentioned in the letter of award, after the date on which the Engineer-in-charge 
issues written orders to commence the work, or from the date of handing over of the site whichever 
is later, the college shall, without prejudice to any other right or remedy, be at liberty to forfeit whole 
of the earnest money absolutely. 
 
6.4 If only a part of the work as shown in the tender is awarded and the contractor does not 
commence the work, the amount of the earnest money to be forfeited to the college should be worked 
out with reference to the estimated cost of the work so awarded. 
 
6.5 In case of forfeiture of earnest money as prescribed above, the tenderer shall not be allowed to 
participate in the re-tendering process of the work. 
 
7. Contract agreement 
 
After the acceptance of the tender, the tenderer will have to sign the necessary contract agreement 
within 15 days of the above intimation. In case of delay, the college reserves the right to cancel the 
award of work and forfeit the Earnest Money without any legal notice. 
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UNDERTAKING  
 
 
The Principal 
Shri Ram College of Commerce, 
Maurice Nagar, 
Delhi-110 007 
 

Sir, 

I/We, the undersigned, certify that I/we have gone through the terms and conditions mentioned 
in the tender document and hereby undertake to agree and comply with them in entirety.   
 
I/ We also undertake that the firm has not been debarred/ blacklisted by any organization for 
participation in the bidding process. 
 
I/ We understand that in case of breach of any of the terms and conditions committed on our part, 
the contract for requisite works will be liable to be terminated. 
 
 

 

Date: ________________ 

Place: _______________                                

 

Signature of the Bidder ______________________ 

Name ______________________________________ 

Designation 
_________________________________ 

Address ____________________________________ 

____________________________________________ 

 
 
  

 

 

Seal 



Page 9 
 

 
FORWARDING LETTER 

 
The Principal  
SHRI RAM COLLEGE OF COMMERCE, 
University of Delhi, Delhi – 110007. 
 
 
Subject: ________________________________________________ 
 
Dear Sir, 
 
With reference to the Tenders invited by you for the above work, I/We do hereby offer to perform, 
provide, execute & complete the above work in conformity with the drawings, terms & conditions 
and specifications stipulated and accordingly submit the tender in two parts separately as under- 
 
Part A - Technical Pre-qualification Bid. 
Part B – Commercial Bid showing amounts in Schedule of Quantities attached. 
 
I/We have satisfied ourselves to the location and conditions of the site and have read the conditions 
of contract & specifications etc. and we understand that the work is to be completed within the 
specified period & fully understand that the time will be the essence of this contract.  
 
I/We enclose herewith Earnest Money vide DD/PO No……………………… 
dated………………………for Rs………………………/-
(Rupees…………………………………………………………………………………only) on the 
………………………………………………………of …………………………………in the name of 
…………………………………………………….(This amount shall not bear any interest and should 
this tender be accepted). I/We hereby agree that this amount will be forfeited if I/We, fail to start 
the execution within stipulated time.) 
 
 

 

Date: ________________ 

Place: _______________                                

 

Signature of the Bidder ______________________ 

Name ______________________________________ 

Designation 
_________________________________ 

Address ____________________________________ 

____________________________________________ 

 
 

  

 

 

Seal 
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ANNEXURE- A 
 

TECHNICAL PRE-QUALIFICATION BID 
 

1. Name of the firm/ company 
 
 
 

 

 2. Address for communication 
 
 
 
 

 

3. Company profile, Brochure 
showing last three (3) years 
turnover 
 

 

4. Name of authorized 
representative with 
designation/ official capacity 

 

5. Last three (3) years IT Clearance 
Certificate 
 

 

6. Firm/ Company’s Registration 
Number in Delhi Jal Board 

 

7. Specimen signature of the 
authorized representative/ 
signatory 

 

8. PAN AND GST NUMBER 
 

 

9. Labour CESS Registration No. 
under “Building and other 
construction works welfare Cess 
Act 1996” 

 

10. Contact Phone / Cell number 
 

 

11. Email  

12. Completion Certificates issued 
by Clients of completed projects 
executed during the last five (5) 
years. 
 
 
 
 
 
 
 

 

13. Performance Certificate issued 
by Clients of running projects 
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14. Disputes pending with any 

client for works under 
execution/completed during 
last five (5) years. If none, an 
affidavit to that effect. 
 

 

15. Earnest Money Deposit (EMD) 
in a separately sealed envelope 
 

 

16. Details of all documents 
enclosed 
 
 
 
 
 
 
 

 

 
 

Date: ________________ 

Place: _______________                                

 

Signature ofthe Bidder ______________________ 

Name ______________________________________ 

Designation 
_________________________________ 

Address ____________________________________ 

____________________________________________ 

 
 

  

 

 

Seal 
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General Conditions of Contract 
 
 1.0 Definitions & Interpretations 

 
1.1 Definitions 

 
 

“Commencement Date” means the date of commencement of the Works and shall generally be 
from the 10th day of issue of Work Order or unless otherwise specified in the Contract 

 
 

“Completion Certificate” means the certificate issued by the Engineer-in-Charge to the 
Contractor, on request after successful completion of Works. 

 
 

“Completion Date” means the actual date of completion or commissioning of the Works, 
whichever is later, as recorded by the Engineer-in-Charge. 

 
 

“Contract” means the present Contract Agreement, Letter of Intent, Work Order, Tender, Special 
Conditions of Contract, these Conditions, the Technical Specifications, the Drawings, the 
Schedules and such other documents as may be expressly incorporated in the present Contract 
Agreement. 

 
 

“Contractor” means a person or a corporate body and the legal successor in title to such person 
whose bid to carry out the Works has been accepted by the Employer and the Contract is signed. 

 
 

“Contractor’s Bid” means the completed bidding document submitted by the Contractor to 
the Employer. 

 
“Contract Price” means the agreed price for executing the Works as defined in Letter of 
Acceptance/ Work Order, and includes any adjustments in accordance with the Contract, 
thereafter. 

 
“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether 
on or off the Site, including overhead and similar charges, but does not include profit. 

 
 

“Defects” means any part of the Works not completed in accordance with the Contract, or 
completed with deficiencies and flaws and includes deficiencies, flaws, etc. developed during the 
execution of Works and during the Defect Liability Period. 

 
 

“Defects Liability Period” means the period from the Completion Date as certified by the 
Engineer- in-Charge and specified in relevant clause. 

 
 

“Drawings” mean maps, drawings,  plans,  tracings or  prints thereof, calculations  and  
technical information of a like nature provided by the Employer to the Contractor or annexed to 
the Contract, and any modifications of such drawings and further drawings that may be issued 
by the Engineer-in- Charge from time to time or approved by the Engineer-in-Charge in writing 
and includes such other drawings as are made from time to time and furnished by the Contractor 
and approved by the Engineer-in-Charge. 

 
“Employer” means the management/ governing body of the SHRI RAM COLLAGE OF 
COMMERCE (SRCC), Delhi University, Delhi. 

 
 

“Engineer-in-Charge” means the person appointed by the Employer, with due notification to the 
Contractor, who is responsible for signing the Contract, supervising the Contractor, 
administering the Contract, release of payments due to the Contractor as per Contract provisions, 
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and taking any other decisions as per provisions of Contract.   Any other approval including, 
but not limited to, extension of time, imposition of damages/ penalty, approval of additional 
scope, approval of any other deviations will be done as per extant delegation of power of 
Employer. 

 
 

“Good Engineering Practice” means, Works carried out in accordance with the following 
standards/specifications, As specified in BIS, ISO or relevant standards of particular product 
Work done as per norms of relevant work described in CPHHEO, PHED, CPWD, Electricity 
Board, amongst others. Manufacturers’ instructional manual for construction, erection, O & M of 
respective products Specification prepared drafted & approved by Engineer-in-Charge for 
undertaking the work, if not specified in above 

 
 

“Good Industry Practice” means the practices, methods, techniques, designs, standards, skills, 
diligence, efficiency, reliability and prudence which are generally and reasonably expected from 
a reasonably  skilled  and  experienced  Contractor  engaged  in  the  same  type  of  undertaking  
as envisaged under this Contract and which would be expected to result in the performance of its 
obligations by the Contractor in accordance with this Contract, Applicable Laws and Applicable 
Permits in reliable, safe, economical and efficient manner. 

 
 

“Letter of Acceptance” means the letter from the Employer or the Engineer-in-Charge, or a 
person nominated by them on their behalf for this purpose, to the Contractor, conveying 
acceptance of the Tender,  subject  to  any  modifications  agreed  to  between  the  parties  and  
includes  advance acceptance of the tender. 

 
 

“Materials” means all equipment, components, fittings, and other materials including 
consumables, raw materials etc. required to execute and complete the Works. 

 
 

“Parties” means Employer or the Contractor or both, as the context requires. 
 
 

“Physical Completion of Works” means completion of construction of all physical structures 
such that it is ready to use for all intended purposes. 

 
“Schedule” means the document(s) entitled schedule, completed by the Contractor and 
submitted with the Letter of Tender, as included in the Contract. Such document may include the 
Bill of Quantities, data, lists, and schedules of rates and/or prices. 

 
“Site” means the places provided by the Employer where the Works are to be executed and any 
other places as may be specifically designated in the Contract as forming part of the Site. 

 
 

“Specification” means the specifications of the Works included in the Contract and any 
modification or addition of such Works and approved by the Engineer-in-Charge. 
“Special Conditions of Contract” means terms and conditions that sets out the rights and 
obligations of the parties that are peculiar to a specific contract, or as necessitated by the 
circumstances of specific works, and that forms a part of the Contract as laid out in relevant clause. 

 
“Stipulated Date of Completion” means date of completion of the Contract as specified in the 
Work Order. 

 
“Stipulated Period of Completion” means the time period for completion of Contract as specified 
in the  Work  Order.  This  period  shall  start  from  the  Commencement  Date  and  shall  end  at  
the Stipulated Date of Completion. 

 
“Sub Contractor” means a person or corporate body who has a Contract with the Contractor to 
carry out a part of the Works in the Contract. 
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“Taxes” means any Indian taxes and duties including excise duties, customs duties, GST and any 
impost or surcharge of like nature (whether Central, State or local) on the goods, material, 
equipment and services incorporated in and forming part of the Works charged, levied or imposed 
by any Government Instrumentality, but excluding any interest, penalties and other sums in 
relation thereto imposed on any account whatsoever. For the avoidance of doubt, Taxes shall not 
include taxes on corporate income; 

 
“Variation”  means  any  change  to  the Works  which  is  instructed  or  approved  as  variation  
by Engineer-in-Charge, which causes a variation in the scope of work from what is contained in 
the Contract. 

 
“Works” means permanent and/or temporary work to be executed by the Contractor in 
accordance with the Contract. 

 
“Work Order” means the document of the Employer communicating its decision to award the 
Works to the Contractor at the agreed Contract Price and specifying the Commencement Date 
and Stipulated period of Completion. 

  
"Writing" means any hand-written, type-written or printed communication, email when followed 
by written confirmation, including facsimile transmission resulting in a permanent record in 
Contract. 

 
 
1.2 Interpretation of documents 
 

In this Contract, unless the context otherwise requires: 
 

(i) references to any legislation  or  any  provision  thereof  shall  include  amendment or  re- 
enactment or consolidation of such legislation or any provision thereof so far as such amendment 
or re-enactment or consolidation applies or is capable of applying to any transaction entered into 
hereunder; 
 
(ii)  references to laws of India or Indian law or regulation having the force of law shall include the 
laws, acts, ordinances, rules, regulations, bye laws or notifications which have the force of law in 
the territory of India and as from time to time may be amended, modified, supplemented, extended 
or reenacted; 
 
(iii)  references to a “person” and words denoting a natural person shall be construed as a 
reference to any individual, firm, company, corporation, society, trust, government, state or agency 
of a state or any association or partnership (whether or not having separate legal personality) of 
two or more of the above and shall include successors and assigns; 
(iv) the table of contents, headings or sub-headings in this Contract are for convenience of 
reference only and shall not be used in, and shall not affect, the construction or interpretation of 
this Contract; 
 
(v)  the words “include” and “including” are to be construed without limitation and shall be 
deemed to be followed by “without limitation” or “but not limited to” whether or not they are 
followed by such phrases; 
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(vi) references to “construction” or “building”  include, unless the context otherwise requires, 
survey and investigation, design, developing, engineering, procurement, supply of Plant, 
Materials, Equipment, labour, delivery, transportation, installation, processing, fabrication, testing, 
commissioning and maintenance of the    project (water/ waste water, networks, treatment and 
storage as applicable)   including removing of Defects, if any, and other activities incidental to the 
construction and “construct” or “build”   shall be construed accordingly; 
 
(vii) references to “development” include, unless the context otherwise requires, construction, 
renovation, refurbishing, augmentation, up-gradation and other activities incidental thereto, and 
“develop” shall be construed accordingly; 
 
(viii) any reference to any period of time shall mean a reference to that according to Indian 
Standard Time; 
 
(ix) any reference to day shall mean a reference to a calendar day as per the Gregorian calendar; 
 
(x)  references to a “business day” shall be construed as a reference to a day (other than 
Sundays and other holidays for Employer) on which banks in [Delhi] are generally open for 
business; 
 
(xi) any reference to month shall mean a reference to a calendar month as per the Gregorian 
calendar; 
 
(xii) references to any date, period or   project milestone shall mean and include such date, period 
or project milestone as may be extended pursuant to this Contract; 
 
(xiii) any reference to any period commencing “from” a specified day or date and “till” or “until” 
a specified day or date shall include both such days or dates; provided that if the last day of any 
period computed under this Contract is not a business day, then the period shall run until the end 
of the next business day; 
 
(xiv) the words importing singular shall include plural and vice versa; 
 
(xv) references to any gender shall include the other and the neutral gender; 
 
(xvi) “lakh” means a hundred thousand (100,000) and “crore” means ten million (10,000,000); 
 
(xvii) “indebtedness” shall be construed so as to include any obligation (whether incurred as 
principal or surety) for the payment or repayment of money, whether present or future, actual or 
contingent; 
 
(xviii) references  to  the  “winding-up”,  “dissolution”,  “insolvency”,  or  “re organisation”  of  a 
company or corporation shall be construed so as to include any equivalent or analogous 
proceedings under the jurisdiction of law in which such company or corporation is incorporated 
or any jurisdiction in which such company or corporation carries on business including the seeking 
of liquidation, winding-up, re organisation, dissolution, arrangement, protection or relief of 
debtors; 
 
(xix) save and except as otherwise provided in this Contract, any reference, at any time, to any 
agreement, deed, instrument, license or document of any description shall be construed as 
reference to that agreement, deed, instrument, license or other document as amended, varied, 
supplemented, modified or suspended at the time of such reference; provided that this sub clause 
shall not operate so as to increase liabilities or obligations of the Employer hereunder or pursuant 
hereto in any manner whatsoever; 
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(xx) any agreement, consent, approval, authorisation, notice, communication, information or 
report required under or pursuant to this Contract from or by any Parties or the Engineer-in- 
Charge shall be valid and effective only if it is in writing under the hand of a duly authorised 
representative of such Parties or the Engineer-in-Charge, as the case may be, in this behalf and not 
otherwise; 
 
(xxi) the Schedules and Recitals to this Contract form an integral part of this Contract and will be 
in full force and effect as though they were expressly set out in the body of this Contract; 
(xxii) references to Recitals, Articles, clauses, Sub-clauses or Schedules in this Contract shall, except 
where the context otherwise requires, mean references to Recitals, Articles, clauses, Sub-clauses 
and Schedules of or to this Contract, and references to a Paragraph shall, subject to any contrary 
indication, be construed as a reference to a Paragraph of this Contract or of the Schedule in which 
such reference appears; and 
 
(xxiii) the damages payable by either Parties to the other of them, as set forth in this Contract, 
whether on per diem basis or otherwise, are mutually agreed genuine pre-estimated loss and 
damage likely to be suffered and incurred by the Parties entitled to receive the same and are not 
by way of penalty (the “Damages”) 
 
(xxiv) Time shall be of the essence in the performance of the Parties’ respective obligations. If any 
time period specified herein is extended, such extended time shall also be of the essence. 

 
1.3 Ambiguities and Discrepancies 

 
In case of ambiguities or discrepancies within this Contract, the following shall apply: 

 
(i)   between two or more clauses of this Contract, the provisions of a specific clause relevant to 
the issue under consideration shall prevail over those in other clauses; 
(ii)  between the clauses of this Contract and the Schedules, the clauses shall prevail and between 
Schedules and Annexes, the Schedules shall prevail; 
(iii) between any two Schedules, the Schedule relevant to the issue shall prevail; 
(iv) between the written description on the Drawings and the technical specifications, the latter 
shall prevail; 
(v)  between the standard in CPWD manual and the relevant standard, the latter shall prevail; 
(vi) between the dimension scaled from the Drawing and its specific written dimension, the latter 
shall prevail; 
(vii) between any value written in numerals and that in words, the latter shall prevail; and 
(viii) for any discrepancy in the Contract relating to BOQ (Bill of Quantities), the nomenclature as 
given in CPWD manual/ DSR/ EMPLOYER analyzed rates, as the case may be, shall prevail, 
unless specified in the Contract. 
 
1.4 Order of precedence 
The Contract Agreement shall comprise the following documents in the given order of 
precedence:- 
(i)   Agreement on non judicial stamp paper 
(ii)  Work order 
(iii)  Letter of Acceptance 
(iv) Correspondence between parties 
(v)  Corrigendum/ Addendum issued, including bidders’ queries 
(vi) Special Conditions of Contract  
(vii) General Conditions of Contract 
(viii) Technical Specifications 
(ix) Accepted bid 
(x)  NIT or any other document 

 
1.5 Correlation of document 

 
The Contract documents are complementary and what is called for by any one of them shall be 
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as binding as if called for by all of them. 
 
 

1.6 Signing of Contract 
 

The Contract should be signed by either parties within 15 (fifteen) days of issue of Work Order or 
any such time period as decided by the Employer, failing which the Employer shall have the right 
to forfeit the Earnest Money deposited during the bidding stage. The Employer shall also have 
the right to forfeit the Performance Guarantee, submitted as per relevant clause, in case Contractor 
fails to sign the Contract in the stipulated time. However, Employer shall give a 10 days’ notice 
before forfeiting the Performance Guarantee. Further, the Contractor shall not be allowed to 
participate in retendering, if any, for the Works. 

 
1.7 Communication 

 
All notices, communications, references and representation by either Parties to the Contract shall 
be in writing only. 
 
1.8 Language 

 
 

The Contract document shall be drawn up in English. 
 
 

1.9 Law governing the Contract 
 
 

The Contract shall be governed by the laws of India, including but not limited to laws of GNCTD 
and DWB act,  in force and as amended from time to time and the Courts in Delhi shall have 
exclusive jurisdiction in all matters under the Contract. 

 
1.10 Compliance with bylaws and regulations 

 
 

The Contractor shall comply with the provisions of any statute relating to the Works, regulations 
and by-laws of any local authority and undertaking, including those controlling the utilities such 
as, but not limited to, roads, railways, telephones and power supply, in whose area / jurisdiction 
the Works is to be executed. The Contractor shall also comply with court directives, if any after 
signing of Contract. 

 
2.0 Engineer-in-Charge & its representatives 

 
2.1 Duties and authority of Engineer-in-Charge and its representatives 

 
2.1.1 The Engineer-in-Charge shall carry out the duties specified or implied in the Contract 
including issue of instructions, decisions, certificates and orders, for administration of the 
Contract and expeditious and timely completion of the Work. Should the Engineer-in-Charge 
exercise any specific authority for which, as per the terms of his appointment, he has to obtain 
the approval of the Employer, the Contractor shall deem such approval to have been given by the 
Employer. Further, the Engineer-in-Charge may be assigned any other duty by the Employer in 
interest of Work. 
 
Duties and Authority of Engineer-in-Charge’s representative 
(i) The Engineer-in-Charge’s representative shall be appointed by and be responsible to the 
Engineer-in-Charge and shall carry out such duties and exercise such authority as may be 
delegated to him by the Engineer-in-Charge including the duty to supervise the Works and to test 
and examine any materials to be used or workmanship employed in connection with the Works. 
Provided that the Engineer-in Charge's representative shall have no authority to relieve the 
Contractor of any of his duties or obligations under the Contract, or to order any work involving 
delay or any extra payment by the Employer, or to make any variation of or in the Works, except 
as expressly provided in the Contract. 
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(ii)  The Engineer-in-Charge may, from time to time, in writing delegate to the Engineer-in- 
Charge’s representative, any of the powers and authorities vested in the Engineer-in-Charge, and 
he may any time revoke such delegation. Any such delegation or revocation shall be in writing 
and the Engineer-in charge shall furnish to the Contractor and to the Employer, a copy of all such 
written delegation or revocation of powers and authorities. Any written instruction, decision or 
approval given by the Engineer-in-Charge’s representative to the Contractor within the terms of 
such delegation, but not otherwise, shall bind the Contractor and the Employer, as though it had 
been given by the Engineer-in-Charge. Provided always as follows:  

 
(i)    Failure of the Engineer-in-Charge’s representative or his assistants, to disapprove any 

Works or materials shall not prejudice the authority of the Engineer-in-Charge or 
Employer thereafter, to disapprove such Works or materials or plant and order the 
pulling down, removal or breaking up or replacement thereof. The Engineer-in-Charge’s 
representative shall have similar authority to disapprove any Works or material or plant 
passed by his Assistants, appointed in terms of provision of sub-clause 2.1.2 herein. 

(ii)   If the Contractor shall be dissatisfied by reason of any instruction or decision of the 
Engineer-in-Charge’s representative, or questions any communication of the Engineer- 
in-Charge’s representative, he may refer the matter to the Engineer-in-Charge, who shall 
thereupon confirm, reverse or vary such decision or vary the contents of such 
communication. The Engineer-in-Charge’s representative shall have similar authority to 
confirm, vary, or, reverse any instructions and decisions issued by his Assistants, 
appointed in terms of sub-clause 2.1.2 herein. 

 
2.1.2 The Engineer-in- Charge or his representative may appoint any number of persons to assist 
them in carrying out their duties under Sub-clause 2.1.1. The Engineer-in- Charge or his 
representative shall notify to the Contractor the names, duties and scope of authority of such 
persons. Such persons/assistants shall have the authority to issue instructions / give decisions to 
the extent of duties assigned and powers delegated to them. 

 
2.2 Works to be executed under direction of Engineer-in-Charge 

 
All Works to be executed under the Contract shall be executed under the direction and subject 
to the approval of the Engineer-in-Charge. The Engineer-in-Charge shall be entitled to direct at 
what point or points and in what manner the Works are to be commenced and scheduled.  

 
2.3 Instructions in writing 

 
2.3.1 The instructions issued by Engineer-in-Charge shall be in writing or through email. 
However, if the Engineer-in-Charge issues any oral instructions to the Contractor, the Contractor 
shall comply with them. 
Provided that the Engineer-in charge shall confirm in writing the oral instructions within 2 
[two] working days of issuing them. 

 
2.3.2 In case the Contractor does not receive the written confirmation of the oral instruction within 
the time prescribed in Sub-clause 2.3.1, the Contractor shall seek the written confirmation of 
the oral instructions from the Engineer-in-Charge who issued the oral instructions. In case of 
failure of the Engineer-in-Charge to reply to the Contractor within 2 (two) working days of the 
receipt of the communication from the Contractor, the Contractor shall not carry out the 
instruction. 
 
2.4 Time Compensation for delay in handing over the site 

 
2.4.1 The Employer shall ordinarily grant the Contractor the Right of Way within its premises 
which may, however, not be exclusive to the Contractor: 

 
(i) on the date(s) stated in Special Conditions of Contract; and 



Page 19 
 

(ii) In the event Special Conditions of Contract does not specify any time schedule for 
providing the Right of Way for any part of the Site , the Employer shall provide to the 
Contractor the Right of Way to such part(s) within 30 (thirty) days of the Start Date. 

 
 

2.4.2 Where Right of Way of a part of the Site is not given within fourteen days of the date specified 
in sub-clause 2.4.1 for any reason other than Force Majeure or breach of this Contract by the 
Contractor, the Contractor shall be entitled to extension of time. The  extension of time shall be 
equal to the period of delay in handing over the possession of the Site provided that if delays 
involve time overlaps, the overlaps shall not be additive. 

 
 

2.4.3 The Special Conditions of Contract shall state the present status of all clearances, including 
land availability, obtained or awaited, as the case may be, indicating the expected dates of 
obtaining clearances. 

 
 

2.4.4 The Contractor shall allow access to and use of the Site and/or the Works for 
laying/installing telegraph lines, electric lines or for such other public purposes as the Employer 
may require. 
 
2.4.5 For right of way/ access to public land like road & pavements, contractor is solely responsible 
for managing site clearance from statutory bodies. 

 
3.0 Contractor & Contractor’s obligations 

 
 

3.1 Contractor and its representatives 
 

3.1.1 A Contractor may be an individual, firm, company, corporation, Joint Venture, or 
consortium whether incorporated or not, who enters into the Contract with the Employer, and 
shall include his heirs, his executors, administrators, successors, legal representatives, as the case 
may be. 

 
3.1.2 Contractor’s representative shall mean a person in supervisory capacity who shall be so 
declared by the Contractor and who shall be authorized under a duly executed power of attorney 
to comply with the instructions and to receive materials issued by the Engineer-in Charge to the 
Contractor for Works. He shall be capable of taking responsibility for proper execution of Contract. 
 
3.2 Subcontracting 
 
3.2.1 A minimum of following activities shall be performed by the Contractor and shall not be 
sub contracted: 

(i)   Project Management 
(ii)  Planning, Scheduling, Monitoring 
(iii) Quality Assurance 

 
3.2.2 Prior approval of Employer shall be required before subcontracting any portion of 
Contract. The approval shall be based on competency of subcontractor to do similar kind of 
activity which is to be subcontracted. 
 
3.2.3 Where the Contractor fails to comply with instructions under sub-clauses 3.2.1, the Engineer- 
in-Charge shall have the power to adopt the course specified in clause 11.1 and in the event of 
such course being adopted, the consequences specified in the said clause 11.1 shall ensue. 

 
3.2.4 The Contractor shall, at all times, be responsible and liable for all its obligations under this 
Contract notwithstanding anything contained in the agreements with its Sub-contractors or 
any other agreement that may be entered into by the Contractor, and no default under any such 
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agreement shall excuse the Contractor from its obligations or liability hereunder. 
 

3.3 Removal of worker or subcontractor by Employer 
 

The appointment of key personnel and subcontractor for the Contract shall be authenticated by 
the Employer. 

 
The Engineer-in-Charge may require the Contractor to dismiss or remove from the Site any person 
or persons or sub-contractor who is found to be incompetent or indulging in misconduct and the 
Contractor shall forthwith comply with such requirements within 21 days of such notice from the 
Engineer-in-Charge. Such person(s) shall not be employed again at Site without the written 
permission of the Engineer-in-Charge and the person(s) so removed shall be replaced as soon as 
possible by competent substitutes. The decision of Engineer-in-Charge shall be final and binding. 

 
3.4 Contractor to keep Site clean 

 
During the progress of Works, the Contractor shall keep the Site reasonably free from obstructions 
and shall store neatly any construction equipment and surplus materials and clear away and 
remove from Site any rubbish or temporary work no longer required. On completion of the 
Works, the Contractor shall clear away and remove from Site all construction equipment, surplus 
material and temporary work. He should leave the whole of the Site and Works in a clean and 
tidy condition to the satisfaction of the Engineer-in-Charge. 
Provided that where the Contractor fails to comply with the requirements of this clause, 
the Engineer-in-Charge shall have the right to get this Works done at the cost of the Contractor 
either departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the Contractor. 
It shall be the sole responsibility of Contractor to follow the provisions of Environment 
(Protection) Act, 1986 during the execution of Works and existence of this Contract. 
 
3.5 Unauthorized occupancy at the construction site 
 
It shall be the responsibility of the Contractor to see that the Site is not occupied by any 
unauthorized person during construction, and that Site is handed over to the Engineer-in-Charge 
with vacant possession of complete building or site, as applicable and free from all encumbrances. 
Provided that where such construction site is occupied illegally, and notwithstanding that the 
Works on the Site is executed by the Contractor, the Engineer-in-Charge shall have the option to 
refuse to accept the said site in that condition. Any delay in acceptance on this account will be 
treated as per provisions of clause 10.3, and the Contractor shall be liable to pay compensation for 
delays. Provided further that for such delay a levy up to maximum of 5% of Contract Price may 
be imposed by the Engineer-in-Charge whose decision shall be final both with regard to the 
justification and quantum of levy and shall be binding on the Contractor. Provided further that 
the Engineer-in-Charge may require through a written notice removal of any illegal occupation 
of Site that comes into his/her knowledge at any time during the execution of the Contract. 

 
3.6 Changes in firms constitution to be intimated 
 
Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided Family business concern such approval shall 
likewise be obtained before the Contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the Works hereby undertaken by the 
Contractor. If the said previous approval is not obtained, the Contract shall be deemed to have 
been assigned in contravention of clause 3.2 hereof and hence shall be liable for cancellation in 
which case the Employer shall have the authority to forfeit the Performance Guarantee submitted 
for the Contract. 
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3.7Indemnity by Contractor 
 

3.7.1 Indemnity against All Actions of Contractor 
The Contractor shall hold and save harmless and indemnify the Employer, from and against all 
actions, suits, proceedings, loss, costs, damages, charges, claims and demands of every nature 
and description brought or recovered against the Employer, by reason of any act or omissions 
of the Contractor, his representative or his employees, in the execution of the Works or in the 
guarding of the same. All sums payable by way of compensation under any of these conditions, 
shall be considered as reasonable compensation payable to the Employer by Contractor, without 
reference to the actual loss or damage sustained, and whether or not any damage shall have been 
sustained. 

 
3.7.2 Indemnity against All Claims of Patent Rights and Royalties 
The Contractor shall hold and save harmless and indemnify the Employer, its agents and 
employees from and against all claims and proceedings, for or on account of infringement by the 
Contractor of copyright, any patent rights, design trademark or name, secret process, patented or 
unpatented invention, articles or appliances manufactured or used for or in connection with the 
Works and from and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. Except where otherwise stated, the Contractor 
shall pay all royalties, rent and other payments or compensation, if any, for getting stone, sand, 
gravel, clay or other materials required for the Works. 

 
3.8 Employment of technical staff and employees 

 
The Contractor shall employ a qualified and experienced engineer/staff(s) for supervision of the 
Works. 

 
The Contractor shall provide all necessary superintendence during execution of the Works and 
for as long thereafter as may be necessary for proper fulfilling of the obligations under the 
Contract. 
 
The Contractor shall immediately after receiving Letter of Acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge the name, 
qualifications, experience, age, address and other particulars along with certificates, of the 
principal technical representative to be in charge of the work. Such qualifications and experience 
shall not be lower than specified in Special Conditions of Contract. The Engineer-in-Charge shall 
within 15 days of receipt of such communication intimate in writing his approval or otherwise of 
such a representative to the Contractor. Any such approval may at any time be withdrawn and 
in case of such withdrawal the Contractor shall appoint another such representative according to 
the provisions of this clause. Decision of the Employer shall be final and binding on the Contractor 
in this respect. Such a principal technical representative shall be appointed by the Contractor 
soon after receipt of the approval from Engineer-in-Charge and shall be available at Site within 
fifteen days of start of work. 
 
Where the Contractor (or any partner in case of firm/company) himself has such qualifications, it 
will not be necessary for the said Contractor to appoint such a principal technical representative 
but the Contractor shall designate and appoint a responsible agent to represent him and to be 
present at the Works whenever the Contractor is not in a position to be so present. All the 
provisions applicable to the principal technical representative under the clause will also be 
applicable in such a case to Contractor or his responsible agent. The principal technical 
representative and/or the Contractor shall on receiving reasonable notice from the Engineer-in-
Charge or his designated representative(s) in charge of the Works in writing or in person or 
otherwise, present himself to the Engineer-in- Charge and/or at the Site, as required, to take 
instructions. Instructions given to the principal technical representative or the responsible agent 
shall be deemed to have the same force as if these have been given to the Contractor. The principal 
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technical representative and/or the Contractor or his responsible authorized agent shall be 
available at Site at least two working days every week. These days shall be determined in 
consultation with the Engineer-in-Charge. 

 
The  principal technical representative and/or the Contractor or his responsible authorized agent 
shall be present daily during important stages of execution of work, during recording of 
measurement of work and whenever so required by the Engineer-in- Charge by a notice as 
foresaid and  shall  also  note  down  instructions  conveyed by  the  Engineer-in-  Charge  or  his  
designated representative in the site order book and shall affix his signature in token of noting 
down the instructions and in token of acceptance of measurements. 

 
There shall be no objection if the representative/agent looks after more than one Works and not 
more than three works provided these details are disclosed to the Engineer-in-Charge and he 
shall be satisfied that the provisions and the purpose of this clause are fulfilled satisfactorily. 
Where the Engineer-in-Charge,  whose  decision  in  this  respect  is  final  and  binding  on  the  
Contractor,  is convinced that no such technical representative or agent is effectively appointed 
or is effectively attending or fulfilling the provision of this clause, a recovery shall be effected from 
the Contractor as specified in Special Conditions of Contract and the decision of the Engineer-in-
Charge as recorded in the site order book and measurement recorded in measurement books shall 
be final and binding on the Contractor. Provided that if the Contractor fails to appoint a suitable 
technical representative or responsible agent and if such appointed persons are not effectively 
present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 
full powers to suspend the execution of the Works until such date as a suitable agent is appointed 
and the Contractor shall be held responsible for the delay so caused to the work. The Contractor 
shall submit a certificate of employment of the technical representative/responsible agent along 
with every account bill/fixed bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 
 
The Contractor shall provide and employ on the site only such technical assistants as are skilled 
and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

 
The Contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 
for proper and timely execution of the work. 

 
 

3.9 Work Program Schedule 
 

The Contractor shall submit a detailed program for completion of Works within the stipulated 
period.  
 
Modifications suggested by the Engineer-in-Charge shall be incorporated in the work program 
schedule. 

 
The Contractor shall ensure that the time schedule as laid down in the aforesaid work program 
schedule is adhered to. 

 
 
 

3.10 Sign Board/ Caution/ Diversion Board 
 

The Contractor shall provide sign/ caution/ diversion board indicating complete name of work, 
date of start, date of completion, Contract Price, name of Employer, name of the executive agency 
with address and telephone number, at his own cost at the Site. 
 
3.11 Benchmark 

 
The Contractor shall establish at his own cost, at suitable points, additional reference points/lines, 
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benchmarks as may be necessary. The Contractor shall remain responsible for the sufficiency and 
accuracy of all benchmarks and reference lines. The temporary benchmarks shall be connected 
with permanent standard benchmarks. 
 
3.12 Responsibility of damage to person or property 

 
3.12.1 The Contractor shall be responsible for all risks to the Works and for trespass and shall 
make good, at his own expense, all loss or damage to the Works themselves or to any other 
property of the Employer or the lives, persons and property of others from whatsoever cause in 
connection with Works until they are taken over by the Employer. In the event the Employer is 
called upon to make good any such costs, loss or damages, or to pay compensation, including 
that payable under the provisions of Workmen’s Compensation Act or any statutory amendments 
thereof, to any person or persons sustaining damage as aforesaid by reason of any act, omission 
or negligence on the part of the Contractor the amount of any costs or charges, including costs 
and charges in connection with legal proceedings, which the Employer may incur in reference 
thereto, shall be charged to the Contractor. The Employer shall have the authority to pay or to 
defend or compromise any claim or threatened legal proceeding or in anticipation of legal 
proceedings being instituted consequent on the action or default of the Contractor, to take such 
steps as may be considered necessary or desirable to ward off or mitigate the effect of such 
proceedings, as aforesaid. Any sum or sums of money which may be paid and any expenses 
whether for reinstatement or otherwise which may be incurred and the propriety of any such 
payment, defence or compromise, and the incurring of any such expenses shall not be called in 
question by the Contractor. 

 
3.12.2 The Contractor shall not disturb, damage or pull down any hedge, tree, building etc within 
the Site without the written permission of the Engineer-in-Charge. 

 
3.12.3 In the event of any damage occurring to any work, life and property during the execution 
of Works included in the Contract clause due to settlement of ground slips, flooding from any 
sources breakage of water main/ sewer line or any other cause, the Contractor shall be solely 
responsible and must reconstruct, repair and make good all such at his own cost. 

 
3.12.4 When the work is done near a place where there is risk of danger or accident, all necessary 
equipments shall be provided and kept ready for use, all necessary steps shall be taken for prompt 
rescue of any person in danger and adequate provision shall be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work. 

 
3.12.5 If any accident occurs, the Contractor shall report to the Employer and Labor Commissioner 
under Workman’s Compensation Act, within 24 hours of its occurrence. 

 
3.12.6 Any compensation decided by the Labor Commissioner shall be borne by the 
Contractor. 
 
3.13 Inconvenience caused to public 

 
The Contractor shall not dump/deposit materials on Site which will seriously cause 
inconvenience to the public. The Engineer-in-Charge may require the Contractor to remove any 
materials which are considered by him to be of danger or inconvenience to public or cause them 
to be removed at the Contractor’s cost. 

  
3.14 Electricity for construction of Works 

 
 

3.14.1  The  Contractor  shall  arrange  on  his  own,  the  electricity/power  connection  of  required 
capacity for carrying out the Works only till Completion Date. The Employer shall issue the 
recommendation letter to concerned electrical authorities for getting the electrical power 
connection. In the event the authorities refuse to provide or sanction electric/ power in favour of 
Contractor, the connection shall be applied for by the Engineer-in- Charge. All the steps in 
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this regard including the required payments, if any, shall be made by the Contractor. The 
Contractor shall pay all the charges towards security installation, consumption of 
electricity/power till Completion Date. 

 
 

3.14.2 The payment of final bill to the Contractor shall be made by Employer on submission of no 
dues/clearance certificate from the electric supply authority/the authority in charge of the electric 
power. 

 
3.14.3 The temporary electric fitting shall be provided and maintained as per the power 
sanctioning/maintaining authority rules and regulations by the Contractor at his own cost and 
nothing extra shall be paid by the EMPLOYER. 

 
 

3.14.4 If for any reason of the feasibility or whatsoever the authorities are not in a position to 
sanction the electric connection, the Contractor shall make his own arrangements i.e. required 
numbers of generators etc. to execute the Works or in case the sanction of electric connection is 
delayed by the authority it shall also be the responsibility of the Contractor to arrange electricity 
and no claim whatsoever shall be entertained on this account. 

 
 

3.14.5 The Contractor shall also make necessary arrangements of his own diesel generators for the 
Works, so that the same can be used by him during failure/non-availability of electricity/power. 
The quoted rates shall be inclusive of the POL (petroleum, oil and lubricants) cost and other 
miscellaneous expenditure including labour for running and maintaining, the generator. It shall 
be the Contractor's responsibility to obtain all approvals, consents and permissions from any of 
the authority as for example, CPCB/DPCC required for operating the generators in accordance 
with the statutory rules and regulations of the Government. No additional payment shall be made 
to the Contractor for the purposes of procuring all the applicable approvals, consents and 
permissions. 

 
 

3.15 Supply of water 
 

The Contractor shall make his own arrangements for water required for the Works and nothing 
extra will be paid for the same. The Contractor shall submit necessary proof such as tanker 
receipts, amongst others, if the water is arranged by him. 

 
 

(i)    If Employer water is available, it shall be supplied to contractor for construction and 
drinking purposes and recovery @ 1% of the gross amount of Contract Price shall be made. 
The ferrule connection with the Employer’s main and the pipe line upto the Site and adequate 
storage shall be provided by the Contractor at his own cost. 

 
(ii)   In case the Employer is not able to make available Employer water due to non-availability, 

shortage of water or any other reasons, the Contractor will have to make his own 
arrangement of water as per standard by sinking tube well etc. for construction and drinking 
purposes. 

 
(iii)  The water used by Contractor shall be fit for construction purposes and human 

consumption as per B.I.S standards IS 456-2000 and IS 3025  
 

(iv)  The water shall be tested from Employer laboratory before commencement cost of testing 
shall be borne by the Contractor. 

 
(v)   Water required for hydraulic testing shall be arranged by the Contractor and Employer 

will only facilitate the process of obtaining approvals or permissions as required. 
(vi)  In case the Employer’s water is not available as well as ground water at the Site is not 

found fit, the Contractor may arrange the water from other source. The water of the said 
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source shall be tested from the Employer’s laboratory at Contractor’s own cost and may be 
allowed to be used only when found suitable for use. Necessary arrangements for carrying 
the water by tankers and its storage at the Site shall be made by the Contractor at his own 
cost. Any statutory requirements of registration/permissions for boring/installation of 
tube-wells either at the Site or elsewhere shall be taken by the Contractor at his own cost and 
nothing shall be payable. 

 
Water when supplied to the Contractor by the Employer shall subject to the following 
conditions: 
 
The  Employer  do  not  guarantee  to  maintain  uninterrupted,  supply  of  water  and  it  shall  
be incumbent on the Contractor to make alternative arrangements for water at his/their own 
cost in the event of any temporary break down in Employer water main so that the progress of 
his/their Works is not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 
 
3.16 Clearance of site 
The Site shall be cleared off all malba/ debris and other waste materials after completion of Works 
and shall ensure removal of temporary structure erected for execution of Works including 
hutments put up by his laborers at site, if any, before handing over the Site to the Employer in 
workable condition. No final payment for the Works shall be made to the Contractor till full 
satisfaction of the Engineer-in-Charge. 

 
 

3.17 Relics and treasures 
 

All gold, silver, coins, oil and other minerals of any description, and all precious stones of all 
kinds, treasures, antiques, fossils and other similar things, which shall be found in or at site, shall 
be the property of the Employer, and the Contractor shall duly preserve the same to the 
satisfaction of the Employer, and shall from time to time deliver the same to such person or 
persons, as the Employer may appoint to receive the same. 

 
 

3.18 Excavated materials 
 

The Contractor shall not sell or otherwise dispose off, or remove, except for the purpose of this 
Contract, sand, stone, clay, ballast, earth, rock or any other substance or materials, which may be 
obtained from any excavation made for the purpose of the Works, or any building or produce 
existing at the Site at the time of delivery of possession thereof. All such substances, materials, 
buildings and produce, shall be the property of the Employer; provided that the Contractor may 
with the permission of the Engineer-in-Charge use the same for the purpose of Works either free 
of cost or on payment of cost, as provided for under the Special Conditions of the Contract 
or in the absence of such conditions, as per mutually accepted terms and conditions. 
 
3.19 Works during night, Sundays & National Holidays 

 
Unless specifically provided in the Special Conditions of Contract, the Contractor shall not carry 
out any work between sunset and sunrise and/ or holidays without the prior permission of the 
Engineer- in-Charge. In case of any grave emergency or in order to avoid risk to property and life 
or to prevent damage to utilities or to restore them, work may be done at night also without the 
prior permission of the Engineer-in-Charge, but intimation to this effect should be sent to him 
immediately. No increase in rates or extra payments shall be admissible for night work. 
The Contractor shall make adequate lighting and safety arrangements. He shall also be 
responsible for any claim on account of any injury to or loss of life, of any one, arising out of 
inadequate lighting and safety arrangements if work is done during night or holidays. 
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3.20 Care of work 
 

Subject to the insurance obligations of the Parties, the Contractor shall bear full risk in and take 
full responsibility for the care of the Works and Materials, goods and equipment for incorporation 
therein from the Commencement Date until the Completion Certificate is issued, except and to 
the extent that any loss of or damage to the same shall arise out of any default or neglect of the 
Employer. 

  
3.21 Precautions during execution 

 
(i)   The Contractor shall comply with instructions issued by the Employer in respect of road 

maintenance and inter utility code of conduct for excavating trenches across and along various 
roads and other places, in all respects. In case of non-compliance the contractor shall be liable 
to pay liquidated damages for various lapses as indicated below: 

 
a)   Non-installation of boards on either ends of trenches: Rs. 500/- per day till implementation 

 
b)   Non shoring of walls of trenches to prevent collapse of the excavated portion (beyond 

1.5 m) and where proper stopping not proved: Rs. 1000/- per day till the shoring is fixed. 
c)   Digging of trenches beyond a stretch of 500 meter for Electrical Authority and Employer 

and otherwise 1000 meter in case of telephone: Rs. 500/- per day till the damage is restored. 
d)   Non barricading of trenches of more than 1.5 meter: Rs. 500/- per day till completed. 

 
e)   Excavation of trenches across and along roads during day time (at 8 AM to 8PM) without 

permission: Rs. 500/- per day. 
 

f)    Non removal of excess earth and other stones etc. which are causing inconvenience to the 
road users: Rs. 1000/- per day till completed. 

 
g)   Non consolidation of earth while back filling of trenches to the original level: Rs. 500/- 

per day till completed. 
 

h)   Non adherence to prescribed methodology for reinstatement of trenches: Rs. 500/- per 
day. 
 i)    Road cutting without written or oral permission: Rs. 1250/- per day. 

j)    Non  stacking  of  materials  pipes  etc.  in  an  orderly  manner  during  execution  
causing inconvenience to the road users: Rs. 1000/- per day. 

 
 

(ii)  The contractor shall have to provide MS sheet barricading or as provided in BOQ up to a 
minimum height of 2 metres above ground level all around the Site of excavation and trenches 
as per direction of Engineer-in-Charge. Such barricading must be provided before taking up 
the excavation work and must remain in position till complete filling back of excavated 
trenches and resurfacing work, if any. The sheets must be painted in red & White stripes with 
fluorescent paint. 

 
(iii) Proper supporting of all underground services such as water mains, sewers, cables, drains, 

and water and sewer connections shall be provided by the contractor without any additional 
cost. If the services/connections are damaged the contractor will be responsible for the 
restoration of the same to original specifications at his own cost. 

 
(iv) Imposition of liquidated damages by Employer shall not absolve Contractor from any other 

civil/ criminal liabilities. 
 
(v)  Contractor should maintain first aid box, electric shock recovery devices, safety equipment 

such as breathing apparatus, safety personal protective equipment and/ or other safety 
equipment as per NHRC guidelines and/ or factory act.  

 



Page 27 
 

4.0 The Site 
 

4.1 Site description 
 

The Site shall comprise the real estate described in Special Conditions of Contract in respect of 
which the right of way shall be provided by the Employer to the Contractor.  

 
Unless specifically mentioned in the Contract, the Contractor shall be responsible to obtain all the 
necessary  permits,  permissions  and/or  approvals  from  the  relevant  department/  authority  
in relation to execution and completion of Works. The Employer shall only facilitate the process 
and will reimburse the charges paid by the Contractor after due verification. 

 
 

4.2 Inspection of site 
 
 

(i)   The Employer shall have made available to the Contractor with the tender documents such 
data on hydrological and sub-surface conditions as may have been obtained by or on behalf 
of the Employer from investigations undertaken relevant to the Works and the tender shall 
be deemed to have been based on such data, but the Contractor shall be responsible for his 
own interpretation thereof. 

 
(ii)  The  Contractor  shall  be  deemed  to  have  inspected  and  examined  the  Site  and  its 

surroundings  and  information  available  in  connection  therewith  and  to  have  satisfied 
himself, so far as is practicable, before submitting his tender, as to the form and nature thereof, 
including the sub-surface conditions, the hydrological and climatic conditions, the extent and 
nature of work and materials necessary for the completion of the Works, the means of access 
to the Site and the accommodation he may require and, in general, shall be deemed to have 
obtained all necessary information, subject as above mentioned, as to risks, contingencies and 
all other circumstances which may influence or affect his Tender. 

 
5.0 Specifications & Drawings 

 
5.1 Works To Be Executed In Accordance With Specifications, Drawings, Orders, Etc. 

 
 

5.1.1 The Contractor shall execute the whole and every part of the Works in the most substantial 
and workman like manner in every respect and in strict accordance with the specifications. The 
Contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions 
of the Engineer-in-Charge in respect of the work. The Contractor shall be furnished free of charge 
one copy of the Contract documents together with specifications, designs, drawings and 
instructions as are  not included  in  the standard  specifications of Employer  specified  in  
Special  Conditions of Contract or in any BIS document. 

 
5.1.2 The Contractor shall comply with the provisions of the Contract and with care and diligence 
execute and maintain the Works and provide all labour and materials, tools and plants for 
measurements and supervision of all Works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the Contract. The Contractor shall 
take full responsibility for adequacy, suitability and safety of all the Works and methods of 
construction. 

 
5.2 Action in Case work Not Done as per Specifications 

 
 

5.2.1 All work under or in course of execution or executed in pursuance of the Contract shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 
representatives and assistants in charge of the Works and all senior officers, officer of the quality 
control division of the Employer, third party hired by Employer, and of the chief technical 
examiner’s office. The Contractor shall, at all times, during the usual working hours and at all 
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other times at which reasonable notice of the visit of such officers has been given to the Contractor, 
either himself be present to receive orders and instructions or have his responsible agent, 
present for that purpose. 

 
 

5.2.2  In the event it appears to the Engineer-in-Charge or his representative in charge of the Works 
or any nominated officer (as described above in this clause), that any work has been executed 
with unsound, imperfect, or unskillful workmanship, or is against Good Engineering Practice or 
with material or articles of a quality inferior to that contracted or otherwise not in accordance 
with the Contract, the Contractor shall, on demand in writing which shall be made during 
construction and upto six months after completion of the Works by the Engineer-in-Charge 
specifying the work, materials or articles complained  (notwithstanding that the same may have 
been passed, certified and paid for forthwith) rectify, or remove and reconstruct the Works so 
specified in whole or in part, as the case may require, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own charge and cost. In the 
event of failing to do so within a period specified by the Engineer-in- Charge in his demand 
aforesaid, the Contractor shall be liable to pay compensation at the same rate as under clause 10.2 
of the Contract (for non-completion of the Works in time) for this default. 

 
 

5.2.3 Provided that in such an event  the Engineer-in-Charge may not accept the item of Works 
at the rates applicable under the Contract but may accept such items at reduced rates as the 
Employer may consider reasonable during the preparation of on-account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the item and the structure or he 
may reject the Works outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the Contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same shall be final 
and binding on the Contractor. 

  
5.3 Action where there are no Specifications 

 
In the case of any class of work for which there is no such specifications as referred to in clause 
5.2, such work shall be carried out in accordance with the CPWD/ Bureau of Indian Standards 
Specifications or any other applicable standards specific to the Works. 
Provided that where there is no such specification in CPWD/ Bureau of Indian Standards, the 
Works shall be carried out as per manufacturers’ specifications. Provided further that where there 
are no such specifications as required above, the Works shall be carried out in all respects in 
accordance with Good Engineering Practice and Site requirements under the instructions and 
requirements as communicated by the Engineer-in-Charge. 
 

 
5.4 Estimates 

 
The estimate is based on CPWD’s DSR  as applicable to Employer, DJB approved rates, analyzed 
rates of Employer and in other cases on market rates. The Works shall be carried out as per CPWD 
specifications /latest editions of the specifications, with upto date (on the date of issue of NIT) 
correction slips, for work at Delhi and other specifications laid down by Indian or other 
standards (CPHEEO, ASTM, WRC, etc.) and best practices being followed by Employer 

 
5.5 Execution of work 

 
5.5.1 The Works is to be carefully executed strictly in accordance with the approved drawing 
supplied to the Contractor or with such modifications as may be approved by the Engineer-in-
Charge from time to time. Any additional amended, revised or detailed drawings that does not 
have a significant impact on the scope of work, issued by the Engineer-in-Charge or approved in 
writing by him during the progress of the Works are to be considered to form the part of the Works 
and as such being included in the Contract. No claim whatsoever shall be considered on this 
account. 
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5.5.2 The order of sequence of execution of Works and general condition of the Works shall be 
subject to the approval and direction of the Engineer-in-Charge. Any such approval or direction 
by the Engineer-in-Charge shall in no way relieve the Contractor of the responsibility for the 
proper and satisfactory execution of the Works according to the terms of Contract and within 
stipulated period. No claim of the Contractor whatsoever shall be considered on this account. 

 
 

5.5.3 The information given in the drawing including the conditions of ground or the information 
regarding of the depth of water to be met with means of access, or any other such matter shall 
not relieve the Contractor from the fulfillment of the Contract. 

 
 

5.5.4 The Contractor shall be responsible and must check and satisfy himself the accuracy of levels, 
lines positions, dimensions, sizes etc. of the finished Works in accordance with the Contract. 

 
5.6 Contractor's understanding of documents 

 
 

(i)  The Contractor shall be deemed to have satisfied himself, before tendering, as to the 
correctness and sufficiency of his tender for the Works and of the rates and prices stated in 
the priced bill of quantities and the schedule of rates and prices, if any, all of which shall, 
except insofar as it is otherwise provided in the Contract, cover all his obligations under the 
Contract and all matters and things necessary for the proper execution and maintenance of 
the Works. If, however, during the execution of the Works, the Contractor shall encounter 
physical conditions, other than climatic conditions on the site, or artificial obstructions, which 
conditions or obstructions could, in his opinion, not have been reasonably foreseen by an 
experienced Contractor, the Contractor shall forthwith give written notice thereof to the 
Engineer-in-Charge and if, in the opinion of the Engineer-in-Charge, such conditions or 
artificial obstructions could not have been reasonably foreseen by an experienced Contractor, 
then the Engineer-in-Charge shall certify and the Employer shall pay reasonable additional 
cost to which the Contractor shall have been put by reason of such conditions in the following 
cases: 

 
 

a.   for complying with any instruction which the Engineer-in-Charge may issue to the 
Contractor in connection therewith, and 

 
b.   For any proper and reasonable measures approved by the Engineer-in-Charge which 
the Contractor may take in the absence of specific instructions from the Engineer-in- 
Charge, as a result of such conditions or obstructions being encountered. 

 
(ii)  The decision of the Employer as to the additional cost shall be final and binding. 

 
 

6.0 Performance Guarantee and Security Deposit 
 

6.1 Performance Guarantee 
 

(i)  The Contractor shall submit an irrevocable Performance Guarantee of 5%(five percent) of the 
amount as specified in Clause 6.1 (iv), (v) and (vi) below, in addition to other deposits 
mentioned elsewhere in the Contract for his proper performance of the Contract, (not 
withstanding and / or without prejudice to any other provisions in the Contract) within 15 
days of issue of Letter of Acceptance. This period can be further extended by Engineer-in-
Charge up to a maximum period of 5 days on written request of the Contractor stating the 
reason for delays in procuring the Guarantee to the satisfaction of Engineer–in-Charge. This 
guarantee shall be in the form of Bank Guarantee from a scheduled bank of India as per the 
format attached with General Conditions of Contract. 

 
(ii) A Letter of Acceptance shall be issued in the first instance informing the Contractor of 

the decision of the Employer to accept his tender and the Work Order shall be issued only 
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after the Performance Guarantee in prescribed form is received. In case of failure by the 
Contractor to furnish Performance Guarantee within the specified period Employer shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
Earnest Money absolutely and debar the Contractor to participate in the Works, if retendered 

 
(iii) The Performance Guarantee shall be initially valid up to 60 days beyond the Stipulated Date 

of Completion. In case the time for completion of Works gets enlarged the Contractor shall 
get the validity of Performance Guarantee extended within 30 days of receiving such notice 
from Engineer-in-Charge to cover such enlarged time plus 60 days. After recording of the 
Completion Certificate for the Works by the Employer, the Performance Guarantee shall be 
returned to the Contactor. 

 
(iv)The cost of complying with the requirements of this clause shall be borne by the Contractor, 

unless the Contract otherwise provides. 
 
(v) The Engineer-in-Charge shall not make a claim under the Performance Guarantee except for 

amounts to which Employer is entitled under the Contract (notwithstanding and / or without 
prejudice to any other provisions in the Contract) in the event of: 

a.   Failure by the Contractor to extend the validity of the Performance Guarantee as described 
herein above within 30 days of receipt of notice from the Engineer-in- Charge, in which 
event the Engineer–in-Charge may claim the full amount of the Performance Guarantee. 

b.   Failure by the Contractor to pay Employer any amount due either as agreed by the 
Contractor or determined under any of the clauses / conditions of the Contract, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

 c.   In the event of the Contract being determined or rescinded under provision of any of 
the  clause/  condition  of  the  Contract  the  Performance  Guarantee  shall  stand 
forfeited in full and shall be absolutely at the disposal of the Employer. 

 
 

6.2 Security Deposit 
 
 

(i)   The Contractor shall permit Employer at the time of making any payment to him for Works 
done under the Contract to deduct a sum at the rate of 10% of the gross amount of each 
running bill till the sum along with the sum already deposited as earnest money, will amount 
to 5% of the amount as specified under Clause 6.2 (ii), (iii) and (iv). Such deductions will be 
made and held by Employer by way of Security Deposit. The security deposit shall be in 
addition to the performance guarantee amount. 

 
(ii)  All compensations or the other sums of money payable by the Contractor under the terms of 

this Contract may be deducted from, or paid by the sale of a sufficient part of his Security 
Deposit or from any sums which may be due to or may become due to the Contractor by 
Employer on any account whatsoever and in the event of his Security Deposit being reduced 
by reason of any such deductions or sale as aforesaid, the Contractor shall within 10 days 
make good in cash the amount deducted from, or raised by sale of his Security Deposit or any 
part thereof. The Security Deposit shall be collected from the running bills of the Contractor 
at the rates mentioned above and the earnest money if deposited in cash at the time of tenders 
will be treated a part of the Security Deposit. 

 
 

6.3 Refund of Security Deposit 
 
The Security Deposit shall be returned to the Contractor on certification after the Engineer-in 
Charge has satisfied himself that all the terms of this Contract have been duly and faithfully 
carried out by the Contractor or 60 (sixty) days after successful completion of Defect Liability 
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Period as per clause16.1 and on submission of the following : 
(i)        No demand/claim certificate of the Contractor for executed value of the 

Contract.  
(ii)      Material and Payment reconciliation and no recovery certificate of the 

Engineer-in Charge. 
(iii)    Labour clearance certificate of the Contractor issued by the labour officer as 

per clause 15.1.2. 
(iv)    Statutory requirement compliance certificate of the Engineer-in-Charge.  
(v)     Completion Certificate of the Engineer-in-Charge. 
(vi)    Any other requirement as per Contract. 

 
 

7.0 Reporting, Inspection & Quality 
 

7.1 Quality Control Systems 
 
 

7.1.1 The Contractor shall establish a suitable quality control mechanism to ensure compliance 
with the requirements of the Specifications and Standards in accordance with the provisions of 
this Contract (the “Quality Assurance Plan” or “QAP”). 

 
 

7.1.2 The Contractor shall, within 21 days of the issue of Work Order, submit to the Engineer-in- 
Charge and upload in the Employer’s PMS (Project Monitoring System) for approval, the 
proposed Quality Assurance Plan which shall include the following: 

 
(i)   Organisation, duties and responsibilities, procedures, inspections, documentation; 
(ii)  quality control mechanism including sampling and testing of materials, plant, project assets, 

test frequencies, standards, acceptance criteria, testing facilities, reporting, recording and 
interpretation of test results, approvals, check list for site activities, Performa for testing and 
calibration; and 

 
7.1.3 The Contractor shall provide and procure all reasonable assistance, documents, apparatus 
and instruments, fuel, consumables, water, electricity, labour, Material, samples, and qualified 
personnel as are necessary for examining and testing the Works and workmanship in accordance 
with the Quality Assurance Plan. 

 
 

7.1.4 The cost of supplying samples and testing of Works and workmanship for the tests provided 
for in the Quality Assurance Plan or in the Contract shall be borne by the Contractor. Provided 
that the testing charges will be reimbursed to Contractor by Employer at actual on verification of 
proof submitted. 

 
7.1.5 The Contractor shall on the directions issued by the Engineer-in-Charge carry out such tests 
including those not provided for in the Contract that are in accordance with the good and sound 
industry practice to assess the quality of the Works or workmanship. The Contractor shall bear 
the cost of the tests and samples if the quality of the Works or workmanship is not in compliance 
with the Specifications and Standards. In any other case, the cost of test shall be a determined by 
the Engineer-in-Charge and shall be payable by the Employer. 

 
 

7.1.6 It shall be the responsibility of the Contractor to attend to the defects pointed out/observation 
made by the senior officers of the Employer during their inspections in respect of the required 
quality of material, mandatory test for materials, items of the Works, fittings and on specifications 
of the work being executed. 

 
7.2 Reporting, inspection and checking of Works 
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7.2.1 The Contractor shall enter the online progress reports in the format of project management 

system (for quality monitoring, physical and financial progress monitoring) on 1st and 15th of 
every month during the Contract.  

 
 

7.2.2 For mechanical supply items, the inspection tests at manufacturers’ work will be in 
accordance with Employer’s specifications, BIS specifications and suppliers’ norms, as applicable. 

 
 

7.2.3 The Works is also liable to be inspected and checked by a 3rd party fixed by 
Employer/vigilance Wing of Employer or by any other statutory body. The Works may be 
checked by the agencies as mentioned above simultaneously, subsequently, jointly or 
independently and the Contractor shall be responsible for removing of all defects/deficiencies 
pointed out by them at its own cost. 

 
 

7.2.4 The inspection by one agency/ team shall not absolve the Contractor of his responsibility to 
the defects pointed out by the other agencies and rectification thereto. 

 
Recoveries, if any, proposed by any of the inspection agency on account of short comings in 
respect of quality/quantity in the Works shall be recovered from the Contractor’s payments or 
guarantees and deposits available with Employer. 

 
 

8.0 Insurance 
 

8.1 Insurance of Works 
 

8.1.1 Requirements 
Before commencing execution of Works, it shall be obligatory for the Contractor to obtain at his 
own cost stipulated insurance cover under the following requirements: 

 
(i)   Contractor’s All Risk and Third Party Cover. 
(ii)  Liability under the Workmen’s compensation Act, 1923, and other applicable labour laws. 
(iii) Accidents to staff, Engineer-in-Charge, Supervisors and others who are not governed by 
Workmen’s Compensation) Act. 
(iv) Damage to material, machinery and Works due to fire, and theft. 
(v)  Damage to existing assets, in case of a rehabilitation project. Employer shall provide 

the valuation of existing assets before submission of bids. 
(vi) The Contractor’s equipments and other things brought onto the site by the Contractor, 

for a sum sufficient to provide for their replacement at the Site. 
(vii) Any other risk to be covered by Insurance as may be specified by the Employer in the 
Special Conditions of Contract. 

 
 

8.1.2 Policy in joint names of Contractor and Employer 
The policy referred to under sub-clause 8.1.1 shall be obtained in the joint names of the Contractor 
and the Employer and shall inter-alia provide coverage against the following, arising out of or in 
connection with execution of Works, its maintenance and performance of the Contract. 

(i)   Loss of life or injury involving public, employee of the Contractor, or that of Employer 
and Engineer-in-Charge. 
(ii)  Injury, loss or damages to the Works or property belonging to public, Government 

bodies, local authorities, utility organisations, Contractors, Employer or others. 
 

8.1.3 Currency of Policy 
The policies shall remain in force throughout the period of execution of the Works and till the 
expiry of the Defect Liability Period. The Contractor shall produce to the Engineer-in-Charge or 
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his representative the various insurance policies obtained by him and also the rates of premium 
and the premium paid by him to ensure the adequacy of the insurance at all times and ensure 
that the policies continue to be in force. 

 
 

8.1.4 Remedy on Contractor’s Failure to insure 
If the Contractor fails to effect or keep in force or provide adequate cover in the insurance policies 
mentioned in sub-clause 8.1.1, or any other insurance it might be required to effect under the 
Contract, then in such cases, the Employer may effect and keep in force any such insurance or 
further insurance and the cost and expenses incurred by Employer in this regard shall be 
deductible from payments due to the Contractor or from the Contractor’s Performance Security, 
Security Deposit or any other guarantees available with the Contractor. 

 
 

9.0 Material & Workmanship 
 
 

9.1 Materials supplied by Employer 
 
Nil 

 
9.2 Materials to be supplied by Contractor 

 
 

9.2.1 The Contractor shall, at his own expense, provide all materials, required for the Works other 
than those, which are stipulated, to be supplied by the Employer. 

 
 

9.2.2 The Contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the Works and shall get these approved in advance. 
All such materials to be provided by the Contractor shall be in conformity with the specifications 
laid down or referred to in the Contract. The Contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 
The Engineer-in- Charge shall within 7 (seven) days of supply of samples, intimate the Contractor 
in writing whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval fresh 
samples complying with the specifications laid down in the Contract. When materials are 
required to be tested in accordance with specifications, approval of the Engineer-in-Charge shall 
be issued after the test results are received. 

 
 

9.2.3 The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the Works any materials represented by the 
samples until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the Works or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

 
9.2.4 The Contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required number 
of samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the Contract or specifications. The Engineer-in-Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility and every assistance in 
obtaining the right to such access. 

 
9.2.5 The Engineer-in-Charge shall have full powers to require the removal from the premises of 
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all materials which in his opinion are not in accordance with the specifications and in case of 
default the Engineer-in-Charge shall be at liberty to employ at the expense of the Contractor, other 
persons to remove the same without being answerable or accountable for any loss or damage that 
may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 
 
9.3 Dismantled Material 

 
The Contractor shall treat all materials (including bricks, scarp, stone soling, trees, etc.) obtained 
during dismantling of a structure, excavation of the Site, etc. as Employer’s property and such 
materials shall be disposed off to the best advantage of Employer according to the instructions in 
writing issued by the Engineer-in-Charge. 

 
 

9.4 Contractor to supply tools & plants etc. 
 

The Contractor shall provide at his own cost all materials (except such special materials If any, as 
may  in  accordance  with  the  Contract  be  supplied  from  the  Employer)  stores,  plants,  tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary work required for 
the proper execution of the work, whether original, altered or substituted and whether included 
in the specification or other documents forming part of the Contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge. The Contractor shall also supply without charge the 
requisite number of persons  with the  means  and  materials,  necessary for  the  purpose  of  
setting  out  Works,  and counting, weighing and assisting the measurement for examination at 
any time of the Works or materials. In the event the Contractor fails to supply such requisite 
number of persons with the means and materials the same may be provided by the Engineer-in-
Charge at the expense of the Contractor and the expenses may be deducted, from any money due 
to the Contractor, under this Contract or otherwise and/or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portions thereof. 

 
 

9.5 Hire of plant and machinery 
 

The Contractor shall arrange at his own expense all tools, plant, machinery or equipment 
(hereinafter referred to as T&P) required for execution of the Works. 

 
9.6 Leveling instrument/ survey equipment 

 
The Contractor shall always make available and accurate leveling instrument at the Site. 
Necessary levels shall be given by the Contractor or his authorized site engineer and the same 
will be checked by the site staff of the Employer. 

 
9.7 Material brought at site 

 
Materials brought at Site consisting of plant, machinery, tools, tackles, raw material etc. required 
for execution of Works shall not be removed except for use in the Works unless permission in 
writing is given by the Engineer-in-Charge. The Contractor shall be responsible for loss or damage 
such materials and goods. 

 
 

10.0 Suspension & Delays 
 

10.1 Suspension of Work 
 

10.1.1 
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(i)   The Contractor shall within 3 days of receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the Contractor) suspend the progress 
of the work or any part thereof for such time and in such manner as the Engineer- in-Charge 
may consider necessary so as not to cause any damage the work already done or endanger 
the safety in general thereof for any of the following reasons: 

 
a.   on account of any default on the part of the Contractor or; 
b.   for proper execution of the Works or part thereof for reasons other than the default 

of the Contractor; 
c.   for safety of the Works, public and or public property; or 
d.   to avoid hindrance to other works; or 
e.   as communicated by Engineer-in-Charge for any other reason. 

 
 

The Contractor shall, during such suspension, properly protect and secure the Works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-In- charge. 

 
 

(ii) If the suspension is ordered for reasons (b), (c), (d) or (e) in sub- Para (i) above: 
 

a.   The Contractor may be granted on merits an extension of time equal to the period of every 
such suspension  plus  25%  or  1  month, whichever is less, of period for mobilization 
and demobilization, 

 
(iii)     If the Engineer-in-Charge orders for suspension of the Works or part of the Works for 

more than three months, when the suspension of the Works is ordered for reason as 
mentioned in sub-para (i) (b), (c), (d) or (e) hereinabove, the Contractor may serve a written 
notice on Engineer-in-Charge. The said notice issued by the Contractor shall be for requiring 
permission to proceed with the Works or part thereof in regard to which progress has been 
suspended. Within 15 [fifteen] days of receipt of such notification from Contractor the 
Engineer-in-Charge shall either grant the said permission OR shall explain in detail the 
reasons because of which work cannot be resumed for such suspended portions. 

 
(iv)  If the Engineer-in-Charge does not respond within the said time of 15 [fifteen] days, 
the Contractor, if he intends to treat the suspension: 
(a)  where it affects only a part of the Works as an omission of such part by Employer; or 
(b)  where it affects whole of the Works, as an abandonment of the Works by Employer 

shall within 10 days of expiry of said period of 15 days give notice in writing of his 
intention to the Engineer-in-Charge. 

 
 

10.1.2 In the event of the Contractor treating the suspension as an abandonment of the Contract 
by Employer, the Contractor shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the Works in full but 
which he could not derive in consequence of the abandonment.  

 
 

10.2 Compensation for delays 
 

10.2.1 In the event the Contractor fails to maintain the required progress in terms of clause 10.4 
or to complete the Works and clear the Site on or before the Stipulated Date of Completion, he 
shall, without prejudice, to any other right or remedy available under the law to the Employer, on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below or as the Engineer-in-Charge (whose communication in writing shall be final and binding) 
may communicate on the Contract Price for every completed day/month (as applicable) that the 
progress remains below that specified in clause 10.4 or that the Works remains incomplete. 

 
Provided that the same provision shall also apply to items or group of items for which a separate 
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period of completion from that provided under clause 10.4 has been specified. 
 

Compensation for delay of Works shall be @ 0.1% of Contract Price per day. 
 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 5% of the Contract Price or the Contract Price of the item or group of items of 
Works for which a separate period of completion is given. 

 
10.2.2 The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other Contract with the Employer. In case, the Contractor fails to 
achieve a particular milestone mentioned in Special Conditions of Contract, or the rescheduled 
milestone(s) in terms of clause 10.2.3 The amount shown against that milestone shall be withheld, 
to be adjusted against the compensation to be levied for the final grant of extension of time. 
Withholding of this amount on failure to achieve milestones shall be automatic and without any 
notice to the Contractor. 
 
Provided that if the Contractor catches up with the progress of Works on the subsequent 
milestone(s), the withheld amount shall be released. 
 
Provided  further  that  where  the  Contractor  fails  to  make  up  for  the  delay  in  subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. No interest, whatsoever, shall be payable on such withheld amount. 

 
 

10.3 Time extensions for delay 
 

10.3.1 The time allowed for execution of the Works as specified in the Special Conditions of 
Contract or the extended time in accordance with these conditions shall be the essence of the 

Contract. The execution  of  the  Works  shall  commence  from  the  10th   calendar  day  or  such  
time  period  as mentioned in Work Order. Where the Contractor commits default in commencing 
the execution of the Works, the Employer shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 
 
Within 10 days of date of award of work, the Contractor shall submit a work program schedule 
as required under relevant clause for each milestone and get it approved by the Engineer-in-
Charge. The Schedule shall be prepared in direct relation to the time stated in the Contract for 
completion of items of the Works. It shall indicate the forecast of the dates of commencement and 
completion of various sections of the Works and may be amended as necessary by Contract 
between the Engineer- in-Charge and the Contractor within the time prescribed in the Contract. 
To ensure good progress during the execution of the Works, the Contractor shall in all cases in 
which the time allowed for any Works, exceeds one month, except for special jobs for any work 
where a separate program has been agreed upon, complete the Works as per milestone given 
below: 

 

1/8th Works in 1/4th time 

3/8th Works in 1/2th time 

3/4th Works in 3/4th time  
full Works in full time 

 
10.3.2 If the Works be delayed by: 

 
(i)   Force majeure as defined under clause 10.4, or 
(ii)  Delay on the part of other contractors or suppliers engaged by Engineer-in-Charge 

executing some other work not forming part of the Contract, or 
(iii) Non-availability of stores, if provided by Employer or 
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(iv) Non-availability or break down of tools and plants, if being supplied or supplied by 
the Employer, or 

(v)  Non-availability of Site as per clause 2.4 
(vi) Any other cause, but not including predictable events such as rainy season, clearance of 

site, etc. which in the opinion of the Engineer-in-Charge is beyond the Contractors 
control. 

Then upon the happening of any such event causing delay, the Contractor shall within 7 (seven) 
days give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use his best 
endeavors to prevent or make good the delay and shall undertake all delay mitigation measures 
to the satisfaction of the Engineer-in-Charge before proceeding  with the Works. If neither Parties 
issues notice regarding the event within 7 (seven) days of occurrence of such event, the said event 
shall be deemed not to have occurred and the Contract will continue to have effect as such. 

  
It shall be the responsibility of the Contractor to record any hindrance and reasons thereof in 
the PMS within 7 (seven) days of occurrence of such event. 

 
Neither Parties shall by reason of such event be entitled to terminate the Contact or have claim 
for damages against the other in respect of such non-performance or delay in performance except 
as may be provided under provisions of clause 11.1. 

 
10.3.3 Request for rescheduling of Milestones as specified in Special Conditions of Contract and 
extension of time, to be eligible for consideration, shall be made by the Contractor in writing 
within fourteen days of the happening of the event causing delay. The Contractor may also, 
wherever feasible, indicate in such a request the period for which extension is desired. 

 
In any such case the Engineer-in-Charge may give a fair and reasonable extension of time and 
reschedule the milestones for completion of work. However, while according any such 
extension, the Contractor shall have to prove that the activity is lying on the critical path of the 
work program schedule as submitted under clause 3.9. 
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
within 3 months of the date of receipt of such request. The failure of the Contractor to apply in 
writing for the extension of time shall not be a bar for giving a fair and reasonable extension by 
the Engineer-in- Charge and such extension of time shall be binding on the Contractor. 

 
10.4 Force Majeure 
 

As used in this Contract, the expression “Force Majeure” or “Force Majeure Event” shall mean 
occurrence in India of any or all of Non-Political Event, Indirect Political Event and Political Event, 
as defined in clauses 10.4.1, 10.4.2, and 10.4.3 respectively, if it affects the performance by the 
Parties claiming the benefit of Force Majeure (the “Affected Party”) of its obligations under this 
Contract and which act or event (i) is beyond the   reasonable control of the Affected Party, and 
(ii) the Affected Party could not have prevented or overcome by exercise of due diligence and 
following Good Industry Practice, and (iii) has material adverse effect on the Affected Party. 

 
 

10.4.1. Non-Political Event 
A Non-Political Event shall mean one or more of the following acts or 
events: 

(i)  act  of  God,  epidemic,  extremely  adverse  weather  conditions,  lightning,  earthquake, 
landslide,  cyclone,  flood,  volcanic  eruption,  chemical  or  radioactive  contamination  or 
ionising radiation, fire or explosion (to the extent of contamination or radiation or fire or 
explosion originating from a source external to the Site); 

(ii)  strikes or boycotts (other than those involving the, Contractor, Subcontractors or 
their respective employees/representatives, or attributable to any act or omission of any of 
them) interrupting supplies and services to the Site for a continuous period of 24 (twenty 
four) hours and an aggregate period exceeding 7 (seven) days in an Accounting Year, 
and not being an Indirect Political Event set forth in clause 10.4.2; 

(iii) any failure or delay of a Sub-contractor/Contractor but only to the extent caused by another 
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Non-Political Event and which does not result in any offsetting compensation being 
payable to the Employer by or on behalf of such Contractor; 

(iv) any judgement or order of any court of competent jurisdiction or statutory authority made 
against the Contractor in any proceedings for reasons other than (i) failure of the 
Contractor to comply with any Applicable Law or Applicable Permit, or (ii) on account of 
breach of any Applicable Law or Applicable Permit or of any contract, or (iii) enforcement 
of this Contract, or (iv) exercise of any of its rights under this Contract by the Employer; 

(v)   the discovery of geological conditions, toxic contamination or archaeological remains on 
the Site that could not reasonably have been expected to be discovered through a site 
inspection; or 

(vi)  any event or circumstances of a nature analogous to any of the foregoing. 
 
 

10.4.2. Indirect Political Event 
An Indirect Political Event shall mean one or more of the following acts or 
events: 

(i)    an act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 
enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil commotion 
or politically motivated sabotage; 

(ii)   industry-wide or State-wide strikes or industrial action for a continuous period of 24 
(twenty four) hours and exceeding an aggregate period of 7 (seven) days in an Accounting 
Year; 

(iii)  any civil commotion, boycott or political agitation which prevents construction of the 
Works by the Contractor for an aggregate period exceeding 7 (seven) days in an 
Accounting Year; 

(iv)  any failure or delay of a Contractor to the extent caused by any Indirect Political Event 
and which does not result in any offsetting compensation being payable to the Employer 
by or on behalf of such Contractor; 

(v)   any Indirect Political Event that causes a Non-Political Event; or 
(vi)  any event or circumstances of a nature analogous to any of the foregoing. 

 
 

10.4.3. Political Event 
A Political Event shall mean one or more of the following acts or events by or on account of 
any Government Instrumentality: 

(i)   Change in Law, only if consequences thereof cannot be dealt with under and in accordance 
with the provisions of clause 14.3; 

(ii)  compulsory acquisition in national interest or expropriation of any project assets or rights 
of the Contractor or of the Sub-Contractors; 

(iii) unlawful or unauthorised or without jurisdiction revocation of, or refusal to renew or 
grant without valid cause, any clearance, licence, permit, authorisation, no objection 
certificate, consent, approval or exemption required by the Contractor or any of the Sub-
contractors to perform their respective obligations under this Contract; provided that such 
delay, modification, denial, refusal or revocation did not result from the Contractor’s or any 
Sub- contractor’s inability or failure to comply with any condition relating to grant, 
maintenance or renewal of such clearance, licence, authorisation, no objection certificate, 
exemption, consent, approval or permit; 

(iv) any failure or delay of a Contractor but only to the extent caused by another Political Event 
and which does not result in any offsetting compensation being payable to the Employer 
by or on behalf of such Contractor; or 

(v)  any event or circumstance of a nature analogous to any of the foregoing. 
 
 

10.4.4 Effect of Force Majeure 
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Neither Parties shall be considered to be in default or in breach of his obligations under the 
Contract to the extent that performance of such obligations is prevented by any circumstances of 
Force Majeure which arises after the date of the letter of Acceptance or the date when the Contract 
becomes effective, whichever is the earlier. 

 
10.4.5 Notice of Occurrence 
If either Parties considers that any circumstances of Force Majeure have occurred which may 
affect performance of his obligations he shall promptly notify the other Parties and the Engineer-
in – Charge. 

 
10.4.6 Performance to Continue 
Upon the occurrence of any circumstance of Force Majeure the Contractor shall endeavour to 
continue to perform his obligations under the Contract so far as reasonable practicable. The 
Contractor shall notify the Engineer-in-Charge of the steps he proposes to take including any 
reasonable alternative means for performance which is not prevented by Force Majeure. The 
Contractor shall not take any such steps unless directed so to do by the Engineer-in- charge. 

 
Provided that if the Contractor incurs additional costs in complying with the Engineer–in-
Charge’s directions under this clause, the amount thereof shall be certified by the Engineer-in 
charge and added to the Contract Price. 

 
 
 

11.0 Termination of Contract 
 

11.1 When can Contract be terminated 
 

11.1.1 Subject to other provisions contained in this clause the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this Contract or otherwise, 
and whether the Completion Date has or has not elapsed, by notice in writing absolutely 
determine the Contract in any of the following cases, if the Contractor: 

 
(i)   persistently neglects to carry out his obligations under the Contract and/or commits 

default in complying with any of the terms and conditions of the Contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given 
to him in that behalf by the Engineer-in-Charge; or 

(ii)  having  been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct 
or replace  any  defective work  or that the  Works  is being  performed  in  an inefficient 
or otherwise improper un-workman like” manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter, or 

(iii) has without reasonable cause, suspended the progress of the Works or has failed to 
proceed with the Works with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the 
Works by Completion Date and continues to do so after a notice in writing of seven days 
from the Engineer-in- Charge’ or 

(iv) fails to complete the Works within the Completion Date or items of Works with individual 
date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in writing in that behalf by 
the Engineer-in-Charge, or 

(v)  being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against 
him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act 
for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the 
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sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; 
or 

(vi) being a company shall pass a resolution or the court shall make an order that the company 
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up order; or 

(vii) shall offer or give or agree to give to any person in Government service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for Government; or 

(viii) shall obtain a Contract with Government as a result of wrong tendering ‘or other non-
bona- fide methods of competitive tendering; or 

(ix) shall suffer an execution being levied on his goods and allow it to be continued for a 
period of 21 days; or 

(x)  assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 
with materials not to be incorporated in the Works, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the 
entire Works or any portion thereof without the prior written approval of the Employer 

(xi) doesn’t start the Works within 1/8th of the stipulated time; or 
(xii) is found to have a conflict of interest. Conflict of interest is defined in the general 

eligibility criteria shared with the Contractor during the bidding stage. 
 
 

11.1.2 When the Contractor has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge on behalf of Employer shall have powers:-  

 
(i)   To determine or rescind the Contract as aforesaid (of which termination or rescission 

notice in writing to the Contractor under the hand of Engineer-In- Charge shall be 
conclusive evidence). Upon such determination or rescission, the Earnest Money Deposit, 
Security Deposit already recovered and performance guarantee under the Contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the Employer 

(ii)  “After giving notice to the Contractor to measure up the Works of the Contractor and 
totake such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another Contractor to complete the Works at risk and cost of the defaulting 
Contractor. The Contractor, whose Contract is determined or rescinded as above, shall 
not be allowed to participate in the tendering process for the balance Works besides being 
subject to appropriate legal action as per the provisions of Contract. In the event of above 
course(s) being adopted by the Engineer-in-Charge, the Contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or made any advance on account 
or with a view to the execution of the Works or the performance of the Contract. And in 
case action is taken under any of the provision aforesaid the Contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this 
Contract unless and until the Engineer-in- Charge has certified in writing the performance 
of such work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

 
 

11.2 Contractor liable to pay compensation even if action not taken under clause 
 
11.2.1 
In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 11.1 
thereof, shall have become exercisable and the same are not exercised, the non – exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the Contractor and 
the liability of the Contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
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clause, he may, if he so desires after giving a notice in writing to the Contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
Contractor) use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the Works, or 
the Site thereof belonging to the Contractor, or procured by the Contractor and intended to be 
used for the execution of the workflow any part thereof, paying or allowing for the same in 
account at the Contract rates or, in the case of these not being applicable, at current market rates 
to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on 
the Contractor. 

 
 

11.3 Cancellation of Contract in full or part 
 
 

11.3.1 The Employer may, without prejudice to any other right or remedy which shall have 
accrued or shall accrue hereafter to Employer, by a notice in writing to cancel the Contract as a 
whole or only such item of Works in default from the Contractor due to occurrence of any of the 
events mentioned in clause 11.1 above. 

 
 

The Engineer-in-Charge shall on such cancellation by the Employer have powers 
to: 

(i)   Take possession of the Site and any materials, constructional plant, implements stores, 
etc., thereon; and/or 

(ii)  Carry out the incomplete work by any means at the risk and cost of the Contractor, 
 
 

On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the Contractor for completion of the Works or part of the 
Works or in case the Works or part of the Works is not to be completed, the loss of damage 
suffered by Employer. In determining the amount, credit shall be given to the Contractor for the 
value of the Works executed by him up to the time of cancellation, the value of Contractor’s 
materials taken over and incorporated in the Works and use of plant and machinery belonging to 
the Contractor. 

 
11.3.2 Any excess expenditure incurred or to be incurred by Employer in completing the Works 
or part of the Works or the excess loss or damages suffered or may be suffered by Employer 
as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to Employer in law be recovered from any money due to the Contractor on any account, 
and if such moneys are not sufficient the Contractor shall be called upon in writing and shall be 
liable to pay the same within 30 days. 

 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the Contractors’ unused materials, 
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof 
towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter 
there be any balance outstanding from the Contractor, it shall be recovered in accordance with 
the provisions of the Contract. 

 
11.3.3 Any sums in excess of the amounts due to Employer and unsold materials, constructional 
plant, etc., shall be returned to the Contractor, provided always that if cost or anticipated cost of 
completion by Employer of the Works or part of the Works is less than the amount which the 
Contractor would have been paid had he completed the Works or part of the Works, such benefit 
shall not accrue to the Contractor. 

 
11.4 Termination of Contract on death of Contractor/ Partner 
 
If the Contractor is an individual or a sole proprietary concern, and the individual or the sole 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, in that 
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case unless the Employer is satisfied that the legal representative of the individual Contractor or 
of the sole proprietor, as the case may be, or in the case of a partnership firm, all surviving 
partners, are capable of carrying out and completing the Contract, the Employer shall be entitled 
to terminate the Contract as to its incomplete part. In that event, the Employer shall not be liable 
to pay any compensation to the legal heirs of the deceased Contractor and / or to the surviving 
partners of the Contractor’s firm, on account of such cancellation of Contract. SRCC’s decision, as 
to whether the legal representatives of the deceased Contractor or surviving partners of the 
Contractor firm can or cannot carry out and complete the Contract, shall be final and binding on 
the parties. Any liability incurred by the deceased Contractor, or by the deceased partner of the 
contracting firm, before his death, shall be recovered from the legal representatives of the 
deceased Contractor or from the surviving partners of the said contracting firm as the case may 
be. 

 
11.5 Termination due to Force Majeure Event 

 
11.5.1 If a Force Majeure Event, as specified under clause 10.4, subsists for a period of 60 days or 
more within a continuous period of 120 days, either Parties may in its discretion terminate this 
Contract by issuing a termination notice to the other Parties without being liable in any manner 
whatsoever, save as provided in provisions of clause 11.1. Upon issue of such termination 
notice, this Contract shall, notwithstanding anything to the contrary contained herein, stand 
terminated forthwith; Provided that before issuing such termination notice, the Parties intending 
to issue the termination notice shall inform the other Parties of such intention and grant 15 
(fifteen) days time to make a representation, and may after the expiry of such 15 (fifteen) days 
period, whether or not it is in receipt of such representation, in its sole discretion issue the 
termination notice. 

 
11.5.2 In the event of the Contract being terminated under clause 11.5.1 on account of Force 
Majeure  Event,  the  Engineer-in-Charge  shall  issue  a  payment  certificate  which  shall  
include: 

(i)   An amount equal to the value of the construction work less payments already made, less 
advance payments outstanding against the Contractor up to the date of issue of termination 
notice, less other recoveries due in terms of the Contract, less taxes due to be deducted at 
source in accordance with applicable Law 

(ii)  the cost of plants and materials ordered for the Works which have been delivered to the 
Contractor. Provided that such Plants and Materials shall become property of Employer 
when paid for by the Employer and the Contractor shall place the same at the Employer’s 
disposal 

(iii) and the Contractor’s cost of protecting and securing the Works. 
 
 

12.0 Measurement & Payments 
 

12.1 Measurement of work done 
 

12.1.1 The Engineer-in-Charge shall, except as otherwise provided, ascertain and determine, by 
measurement, the value of Works done in accordance with the Contract. 
 
Measurement of all items having financial value shall be entered in measurement book and/or 
level field book so that a complete record is obtained of all Works performed under the Contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the Contractor or his responsible agent from time to time during the 
progress of the Works and such measurements shall be signed and dated by the Engineer-in-
Charge and the Contractor or their representatives as token of their acceptance. If the Contractor 
objects to any of the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. 

 
12.1.2 If for any reason the Contractor or his responsible agent is not available and the work of 
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recording  measurements  is  suspended  by  the  Engineer-in-Charge  or  his  representative,  the 
Engineer-in-Charge and the Employer shall not entertain any claim from Contractor for any loss 
or damages on this account. If the Contractor or his responsible agent does not remain present at 
the time of such measurements after the Contractor or his responsible agent has been given a 
notice in writing three (3) days in advance or fails to countersign or to record objection within a 
week from the date of the measurement, then such measurements recorded in his absence by the 
Engineer-in- Charge or his representative shall be deemed to have been accepted by the 
Contractor. 

 
12.1.3 The Contractor shall, without extra charge, provide all assistance with every instrument, 
labour and other things necessary for measurements and recording levels. 
 
12.1.4 Except where any general or detailed description of the Works expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the technical 
specifications notwithstanding any provision in the relevant standard method of measurement 
or any general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no such standard is available then 
a mutually agreed method shall be followed. 

 
12.1.5 If any part of Works shall be covered up or placed beyond the reach of measurements 
without notice been given to the Engineer-in-Charge or without his consent being obtained in 
writing, the Works shall be uncovered at Contractor’s expense, or in default thereof no payment 
or allowance shall be made for such Works or the materials with which the same was executed. 

 
 

12.1.6 Engineer-in-Charge or his authorized representative may cause either themselves or 
another officer of the Employer to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 
 

12.1.7 It is also a term of this Contract that recording of measurements of any item of Works in 
the measurement book and/or its payment in the interim, on-account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the Contractor from liabilities from any other measurements or defects noticed 
till completion of the defects liability period. 

 
12.2 Payments of running bills 

 
12.2.1 The payment of the monthly running bill for the Works shall be released in 90 days from 
the date of recording of pay order. No excuse for delay in completion of work/prolongation of 
the Contract shall however be entertained on account of the reason of delay in payment. The 
bidder therefore, must take into consideration of its financial capability to carry out and to 
continue the work without any hindrances. 
 
12.2.2 In the event of the failure of Employer to release payment as per clause 12.2.1, the Employer 
shall be liable to pay interest @ 10% per annum on net payable amount computed for period 
beyond 90 days. Provided always, that no interest shall be payable on any amount disallowed or 
disputed by the Engineer-in-Charge or the Employer, even if such amount is later on determined 
to be payable to the Contractor, as a result of any process resorted to for the settlement of the 
dispute as per Contract. 

 
12.2.3 It shall be the contractual obligations on the part of the Contractor to submit with each 
running bill photocopies of the:- 

 
(i)  Challans for the main items purchased for the Works like CI/DI/MS/RCC/PSC Pipes, 
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E&M equipment, manhole frame and covers, footrests, sluice valves, fire hydrants and 
other fixtures and accessories used in the Works; 

(ii)  Guarantee/ warranty certificates, wherever applicable; 
(iii)  Manufacturer's test reports of cement, steel, MS plates, sluice valves etc. 
(iv)  GIS maps of pipelines and other related key components  (to be submitted only with 

the final bill) 
Note: Contractor shall solely be responsible for the authenticity of the challans and other 
documents submitted along with each running and final bills. 

 
12.2.4 The original challans shall be produced before the Engineer-in-Charge for verification, as 
and when desired by him. 

 
 
12.3 Currency of payment 
 

Unless specifically provided for in the Contract, all payments shall be in Indian rupees only. 
Unless specified otherwise, payment, if any, in foreign currencies, shall be made only to the extent 
and in the manner laid down in the Contract. In case of items of Works requiring payments in 
foreign exchange, the Contractor shall furnish the details in the Bill of Quantities. For such items, 
payments will be arranged in Foreign Currency. 

 
12.4 Payment of Contractor's bills to banks 

 
Payments due to the Contractor shall be made to his bank instead of direct to him. 
The Contractor shall submit to the Engineer-in-Charge: (1) an authorization in form of a legally 
valid document such as a power of attorney conferring authority on the bank to receive payments 
and (2) his own acceptance of the correctness of the amount made out as being due to him by 
Employer or his signature  on  the  bill or  other  claim  preferred against  Employer  before 
settlement  by  the Engineer-in-Charge of the account or claim by payment to the bank, registered 
financial, cooperative or  thrift  societies  or  recognized  financial  institutions.  While  the  receipt  
given  by  such  bank; registered financial, cooperative or thrift societies or recognized financial 
institutions shall constitute a full and sufficient discharge for the payment, the Contractor shall 
whenever possible present his bills duly receipted and discharged through his bank, registered 
financial, cooperative or thrift societies or recognized financial institutions. 

 
Nothing herein contained shall operate to create any rights or equities vis-à-vis Employer in favor 
of the bank. 

 
12.5 Payment of final bill 

 
The final bill shall be submitted by the Contractor within three months of Completion Date or 
within one month of the date of issue of Completion Certificate furnished by the Engineer-in-
Charge whichever is earlier. In case commissioning is delayed beyond a period of one year from 
the Physical Completion of the Works, the final bill shall be settled upon completion of the 
Defect Liability Period, as per clause 16.1(iii), or upon successful commissioning whichever is 
earlier.  No further claims shall be made by the Contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items of the bill 
in respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in Charge, will, as far as possible be made within the period specified 
herein under, the period being reckoned from the date of receipt of the bill by the Engineer-in-
Charge or his representative, complete with account of materials issued by the Employer and 
dismantled materials. 
 
12.6 Lump sum provisions in a composite tender 
When the Contract Price is lump sum in respect of parts of the Works, the Contractor shall be 
entitled to payment in respect of the items of Works involved or the part of the Works in question 
at the same rates as are payable under this Contract for such items, or if the part of the Works in 
question is not in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-
in- Charge may at his discretion pay the lump-sum amount entered in the estimate, and the 
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certificate in writing of the Engineer-In-Charge shall be final and conclusive against the 
Contractor with regard to any sum or sums payable to him under the provisions of the clause. 

 
 

12.7 Withholding and lien in respect of sums due from Contractor 
 

(i)   Whenever any claim or claims for payment of a sum of money arises out of or under the 
Contract against the Contractor, the Engineer-in-Charge or the Employer shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from any sum 
or sums found payable or which may at any time thereafter become payable to the Contractor 
under the Contract. In the event of the payment from such sums being insufficient to cover 
the claimed amount, the Employer shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount from the security deposit, if any. Further, for the purpose 
of this clause, the Employer shall be entitled to withhold and also have a lien to retain to the 
extent of the claimed amount or amounts, from any sum or sums found payable or which 
may at any time thereafter become payable to the Contractor under any other Contract with 
the Engineer- in-Charge or the Employer pending finalization of adjudication of any such 
claim. 

 
(ii)  The sum of money or moneys so withheld or retained under the lien referred to above by 

the Engineer-in- Charge or Employer will be kept withheld or retained as such by the 
Engineer-in- Charge or Employer till the claim arising out of or under the Contract is 
determined by the arbitrator (if the Contract is governed by the arbitration clause) or by the 
competent ‘court, as the case may be and that the Contractor will have no claim for interest 
or damages whatsoever on any account in respect of such withholding or retention under the 
lien referred to above and duly notified as such to the Contractor. For the purpose of this 
clause, where the Contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the Employer shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his Individual capacity or otherwise. 

 
(iii) The Employer shall have the right to cause an audit and technical examination of the Works 

and the final bills of the Contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill. If as a result of such audit and technical examination 
any sum is found to have been overpaid in respect of any work done by the Contractor under 
the Contract or any work claimed to have been done by him under the Contract is found 
not to have been executed, the Contractor shall be liable to refund the amount of over-
payment and it shall be lawful for Employer to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if it 
is found that the Contractor was paid less than what was due to him under the Contract in 
respect if any work executed by him under it, the amount of such under payment shall be 
duly paid by Employer to the Contractor, without any interest thereon. Provided that the 
Employer shall not be entitled to recover any sum overpaid, nor the Contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon 
between the Engineer-in-Charge on the one hand and the Contractor on the other under any 
term of the Contract permitting payment for Works after assessment by the Engineer-in-
Charge. 

 
 

12.8 Rates 
 

12.8.1 The tendered rate (% Item Rate Tender) for all items of the Works shall be considered 
inclusive of all leads and lifts, unless otherwise specified by BOQ, skilled or unskilled labour & 
material required for working at all heights and depths, making any shape of the masonry as per 
the drawings, royalty fee, terminal taxes, octroi , entry tax, cess etc. besides other taxes payable 
by the Contractor such as VAT on work contract and the VAT applicable on the goods/material. 
Nothing extra shall be paid unless otherwise given in the description of item and no extra claim 
shall be entertained due to any reasons whatsoever on this account. 
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12.8.2 Nothing extra shall be paid unless otherwise specified on account of cutting of grass, 
bushes, leveling of undulation in the ground, existence of drain and temporary structures etc. 
requiring removal and difficulty due to space constraints. 

 
12.8.3 Nothing extra shall be paid for working in foul conditions unless otherwise specified. The 
tendered rates shall not be subject to any revisions for want of any information. 

 
 

12.8.4 Nothing extra shall be paid for Works required as per Good Engineering Practice, BIS, 
manufacturer recommendation even if it is not specifically provided in the Contract. 

 
 

12.9 Levy / Taxes payable by Contractor 
 

All taxes, duties, levies, cess etc. in respect of this Contract shall be payable by the Contractor and 
the Employer shall not entertain any claim whatsoever in this respect. 

 
(i)   The Contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
 
(ii)  Where pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Employer and does not any time become payable by the 
Contractor to the State Government or Local authorities in respect of any material used by 
the Contractor in the Works, then in such a case, it shall be lawful to the Employer and 
it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the Contractor. 

 
12.10 Taxes 
 

12.10.1 Unless otherwise specified in Special Conditions of Contract, the Contract Price shall be 
inclusive of all the taxes, duties, cess or any other tax. 

  
13.0 Alterations, Additions & Omissions 

 
13.1 Deviations / Variation Extent and Pricing 

 
13.1.1 The Engineer-in-Charge shall have power: 

 
(i)     to make alteration , omissions , additions , or substitutions in the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and 

(ii)     to omit a part of the Works in case of non-availability of a portion of the Site or for any 
other reasons. 

 
The Contractor shall be bound to carry out the Works in accordance with any instructions given 
to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the Contract as if originally provided therein. Any altered, 
additional or substituted Works which the Contractor may be directed to do in the manner 
specified above as part of the Works, shall be carried out by the Contractor on the same conditions 
in all respects including price on which he agreed to do the Works except as hereafter provided. 

 
Instructions for any variations shall be communicated to the Contractor by the Engineer-in Charge 
in writing with a copy to the Employer. 

 
13.1.2 The time for completion of the Works shall, in the event of any deviations resulting in 
additional cost over the Contract Price be extended, if requested by the Contractor, as follows: 

 
(i)   In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original Contract Price and 
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(ii)  Upto 25% of the time calculated in (i) above or as may be considered reasonable by 
the Engineer-in-Charge. 

 
 

13.1.3 If any extra item of material and/ or labour is involved during execution of work, the 
Contractor shall have to execute the same as per the direction of Engineer-in-Charge and the 
payment shall be made as per applicable DSR plus/ minus Contractor’s enhancement as 
applicable. In case, the extra item of material and/ or labour is not available in the schedule of 
rate, the Contractor will be paid analyzed rates based on either DSR with Contractor’s 
enhancement (+/-) or prevailing market rates plus 15% Contractor's profit but without 
Contractor’s enhancement. 

 
13.1.4 In case of reduction of scope due to action under clause 13.1.1, the reduction in payments 
shall be calculated based on schedule of rates for the Contract. 

 
13.2 Foreclosure of Contract due to abandonment or reductions in scope of work 
 

13.2.1 If at any time after issuance of Work Order, the Employer decides to abandon or reduce the 
scope of the Works for any reason whatsoever and hence not require the whole or any part of the 
Works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
Contractor and the Contractor shall act accordingly in the matter. The Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the Works in full but which he did 
not derive in consequence of the fore closure of the whole or part of the Works. 

 
 

13.2.2 The Contractor shall be paid at Contract rates full amount for Works executed at Site and, 
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the Works to the full extent in view of the foreclosure: 

 
(i)  Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage accommodation and water 
storage tanks. 

 
(ii)  Employer shall not take over Contractor’s materials or any part thereof either brought 

to Site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work). However, the Engineer-in- Charge/ 
Employer may consider  providing  cost for such materials as deemed reasonable. 
The cost  shall, however, take into account purchase price, salvage value, cost of 
transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the Contractor. 

 
(iii) If  any  materials  supplied  by  Employer  are  rendered  surplus,  the  same  except  

normal wastage shall be returned by the Contractor to Employer at rates not exceeding 
those at which these were originally issued less allowance for any deterioration or 
damage which may have been caused whilst the materials were in the custody of the 
Contractor. In addition, cost of transporting such materials from Site to Employer’s stores, 
if so required by Employer, shall be paid by the Employer. 

 
(iv) Reasonable compensation for repatriation of Contractors site staff and imported labour to 

the extent necessary. 
 

The Contractor shall, if required by the Engineer- in-Charge furnish to him books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 
The reasonable amount of items on (i)and (iv) above shall not be in excess of 2% of the cost of the 
Works remaining incomplete on the date of closure, i.e., total stipulated cost of the Works as per 
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accepted tender less the cost of Works actually executed under the Contract. Provided always 
that against any payments due to the Contractor on this account or otherwise, the Engineer-in-
Charge shall be entitled to recover or be credited with any outstanding balances due from the 
Contractor for advance paid in respect of any tool, plants and materials and any other sums which 
at the date of termination were recoverable by the Employer from the Contractor under the terms 
of the Contract. 
 
14.1 Changes in Contract Price 
 
Not applicable 

 
14.2 Change in law 
 
14.2.1 “Change in Law” shall mean the occurrence of any of the following:  
     (i)    the enactment of any new Indian law and its entering into effect; 

(ii)   the repeal, modification or re-enactment of any existing Indian law; 
(iii)  a change in the interpretation or application of any Indian law by a judgement of a court 

of record which has become final, conclusive and binding, as compared to such 
interpretation or application by a court of record prior to the last date of submission of final 
bid; or 

(iv)  any change in the rates of any of the Taxes or royalties on Materials that have a 
direct financial effect on the Contract; 

 
14.2.2 If as a result of Change in Law, the Contractor suffers any additional costs for the execution 
of this Contract, save and except as expressly provided for in this clause 14.2 or in accordance 
with the provisions of this Contract, the Contractor shall, within 30 (thirty) days from the date he 
becomes reasonably aware of such addition in cost, notify the Employer with a copy to the 
Engineer-in-Charge of such additional cost due to Change in Law. 

 
14.2.3 If as a result of Change in Law, the Contractor benefits from any reduction in costs for the 
execution of this Contract, save and except as expressly provided for in this clause 14.2 or in 
accordance with the provisions of this Contract, the Contractor shall, within 30 (thirty) days from 
the date he becomes reasonably aware of such reduction in cost, notify the Employer with a copy 
to the Engineer-in-Charge of such reduction in cost due to Change in Law. 

 
14.2.4 The Contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by Engineer-
in-Charge and further shall furnish such other information/document as the Engineer-in-Charge 
may require from time to time. 

 
14.2.5    Where as a result of Change in Law, the Contractor suffers any additional costs for the 
execution of this Contract or benefits from any reduction in costs under clause 14.2.2 or 14.2.3 
as the case may be,  such additional or reduced cost shall be determined by the Engineer-in-
Charge, after due consultation with the Employer and the Contractor, and shall be added to or 
deducted from the Contract Price and the Engineer-in-Charge shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
14.2.6 Change in Law shall be applicable on original Stipulated Period of Completion and where 
such period increases for reasons other than those attributable to the Contractor or as defined 
under clause 10.4.2 only. 

 
 

15.0 Certificates 
 

15.1 Completion certificate 
 

15.1.1 Within 10 (ten) days of the Physical Completion of the work, the Contractor shall give 
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notice of such completion to the Engineer-in-Charge. Within 30 (thirty) days of the receipt of such 
notice, the Engineer-in-Charge shall inspect the Works and if there is no defect in the work, shall 
furnish the Contractor with a Completion Certificate, otherwise a provisional certificate of 
Physical Completion indicating defects: 

(i) to be rectified by the Contractor and/or 
(ii) for which payment will be made at reduced rates, shall be issued. 

 
Provided that no Completion Certificate shall be issued, nor shall the Works be considered to be 
complete until the Contractor shall have removed from the Site all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/their work people on the Site 
and cleaned off the dirt from site, shall have obtained clearance from labour officer as under 
clause 15.1.2  and  not  until  the  Works  shall  have  been  measured  by  the  Engineer-in-Charge.  
If the Contractor shall fail to comply with the requirements of this clause on or before the date 
fixed for the Physical Completion of work, the Engineer-in-Charge may at the expense of the 
Contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the same 
as he thinks fit and clean off such dirt as aforesaid, and the Contractor shall have no claim in 
respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 
15.1.2 Immediately after Physical Completion of Works, the Contractor shall apply to the labour 
officer concerned for issue of clearance certificate against the Contract under intimation to the 
Engineer-in-Charge. 
On receipt of information from the Contractor, the Engineer-in-Charge shall also write to the 
labour officer concerned for issue of the clearance certificate. It shall be stipulated in the letter that 
the clearance certificate be given within a period of 30 days failing which it shall be presumed that 
there is no labour dispute against the Contract. 

 
15.1.3 The Completion Certificate of Works referred to in clause 15.1.1 above shall not absolve the 
Contractor from his liability to make good defects, imperfections and shrinkages or faults, which 
may appear during the Defects Liability Period as per clause 16.1, arising in the opinion of the 
Engineer- in-Charge from materials or workmanship being not in accordance with drawings or 
specifications or instructions of the Engineer-in-Charge. These shall be amended and made good 
by the Contractor at his own cost. In case of default on the part of the Contractor, to so make good 
the defects or deficiencies, the Engineer-in-Charge may employ labour, plant and machinery 
and materials or appoint another agency or Contractor, to amend and make good such defects, 
imperfections, shrinkages and faults, and all expenses consequent thereto and incidental thereto, 
shall be borne by the Contractor and shall be recoverable from any moneys due to the Contractor 
under the Contract including the Performance Guarantee and/ or Security deposit amount or 
from any moneys payable to the Contractor by the Employer, under any other Contract. 

 
15.2 Completion plans to be submitted by the Contractor 

 
The Contractor shall submit completion plan, as built drawings and O&M (operation and 
maintenance) manuals, GIS details as required and as applicable within 30 (thirty) days of the 
completion of the work. In case, the Works involves creation of software, the source code and 
other user manual shall also be submitted by the Contractor. 
 
In case, the Contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
minimum sum equivalent to 2.5% of the Contract Price or as may be fixed by the Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final and 
binding on the Contractor. 
 
15.3 Mobilization Advance 
 
Nil. 

 
16.0 Defect Liability and Maintenance 



Page 50 
 

 
16.1 Defect Liability Period 

 
(i)   The Contractor shall be responsible for all the Defects in the Works or any part thereof, as the 

case may be, during the execution of the Works and during the defects liability period. 
 
 
(ii)  The Defect Liability Period for the Works shall be [1] year or as defined as per nature of work 

from the Completion Date. 
 
(iii) The Security Deposit, submitted as per clause 6.2, shall be refunded if no defects are noticed 

during the Defect Liability Period or the Defects pointed out are removed. 
 
(iv) Contractor shall be responsible for security (watch and ward) of the project assets/ facilities 

for the period between Completion Date and commissioning. 
 
 

17.0 Labour Laws 
 

17.1 Recovery of Compensation Paid to Workman 
 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Employee’s 
Compensation Act, 1923, Employer is obliged to pay compensation to a workman employed by 
the Contractor, in execution of the Works, Employer will recover from the Contractor the amount 
of the compensation so paid; and, without prejudice to the rights of the Employer under sub-
section (2) of Section 12, of the said Act, Employer shall be at liberty to recover such amount or 
any part thereof by deducting it from the Security Deposit or from any sum due to the Contractor 
whether under this Contract or otherwise. Employer shall not be bound to contest any claim made 
against it under sub- section (1) Section 12, of the said Act, except on the written request of the 
Contractor and upon his giving to Employer full security for all costs for which Employer might 
become liable In consequence of contesting such claim. 

 
 

17.2 Ensuring Payment and Amenities to Workers If Contractor Fails 
 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract labour {Regulation and Abolition) Central Rules, 1971, 
Employer is obliged to pay any amounts of wages to a workman employed by the Contractor in 
execution of the Works, or to incur any expenditure in providing welfare and health 
amenities required to be provided  under  the  above  said  Act  and  the  rules under  clause  
17.11  or  under  the  Employer Contractor’s Labour Regulations, or under the Rules framed by 
Employer from time to time for the protection of health and sanitary arrangements for workers 
employed by Employer’s contractors. Employer will recover from the Contractor the amount of 
wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of 
the Employer under subsection (2) of Section 20, and sub-section (4) of Section 21, of the Contract 
Labour (Regulation and Abolition) Act, 1970, Employer shall be at liberty to recover such amount 
or any part thereof by deducting it from the Security Deposit or from any sum due by Employer 
to the Contractor whether under this Contract or otherwise Employer shall not be bound to 
contest any claim made against it under sub- section (1) of Section 20, sub-section (4) of Section 
21, of the said Act, except on the written request of the Contractor and upon his giving to the 
Employer full security for all costs for which Employer might become liable in contesting such 
claim. 

 
17.3 Labour Laws to Be Complied By the Contractor 

 
The Contractor shall obtain a valid license under the Contract Labour (Regulation and Abolition) 
Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
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work. The Contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986 and the Child Labour (Prohibition and Regulation) Rules, 1988. 

 
Any failure to fulfill this requirement shall attract the penal provisions of this Contract arising 
out of the resultant non-execution of the work. 

 
17.4 Minimum age limit for labour 

 
No labour below the age of 18 (Eighteen) years shall be employed on the works. 
 
17.5 Payment of Wages 

 
 

(i)  The Contractor shall pay to labour employed by him either directly or through sub- 
Contractors, wages not less than fair wages as defined in the Employer’s contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

(ii)  The Contractor shall, notwithstanding the provisions of any Contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-Contractors in connection with the said work, as If the labour had 
been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the Works for performance of 
the Contractor’s part of this Contract, the Contractor shall comply with or cause to be 
complied with the labour regulations made by central government from time to time in 
regard to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorized made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(iv) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the Contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
Contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the Contract or non-
observance of the Regulations. 

(v)  Under the provisions of Minimum Wages (Central) Rules 1950, the Contractor is bound 
to allow to the labours directly or indirectly employed in the Works one-day rest for 6 
days continuous work and pay wages at the same rate as for duty. In the event of default 
the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account 
of wages for weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the Contractor by the Engineer-in-Charge concerned. In 
the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages 
fixed under notification of the Delhi Administration No.F.1 2(162) MWO/DAB/43884-
91, dated 31-12- 
1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 
question of extra payment for weekly holiday would not arise. 

(vi) The  Contractor  shall  comply  with  the  provisions of  the  Payment of  Wages Act,  
1936, Minimum. Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit its Act, 1961, 
Factories Act, 1948 and the Contractor’s Labour (Regulation and Abolition) Act 1970, or 
the modifications thereof or any other laws relating thereto and the rules made there under 
from time to time. 
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(vii) The Contractor shall indemnify and keep indemnified Employer against payments to 
be made under and for the observance of the laws aforesaid and the Employer 
Contractor’s Labour Regulations without prejudice to his right to claim indemnity from 
his sub- Contractors. 

(viii) The laws aforesaid shall be deemed to be a part of this Contract and any breach 
thereof shall be deemed to be a breach of this Contract. 

(ix) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the Contractor to the workmen directly 
without the intervention of jamadar and that jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

(x)  The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the jamadar from the wage of workmen. 

 
17.6 Safety provisions for labour 

 
In respect of all labour directly or indirectly employed in the Works for the performance of the 
Contractors part of this Contract, the Contractor shall at his own expense arrange for the safety 
provisions as per Employer’s safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the Contractor fails to make arrangement 
and provide necessary facilities as aforesaid he shall be liable to pay liquidated damages of 
Rs.200/- for each event of default subject to a maximum of 5% of Contract Value, and in addition 
the Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the Contractor. 

 
17.7 Submission of monthly record of labour 

 
The Contractor shall submit by the 4th and 19th of every month, to the Engineering- Charge a 
true statement showing in respect of the second half of the preceding month and the first half of 
the current month respectively: 

(i)   The number of labourers employed by him on the work,  
(ii)  Their working hours, 
(iii) The wages paid to them, 
(iv) The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, and 
(v)  The number of female workers who have been allowed maternity benefit according 

to clause 17.9 and the amount paid to them. 
 

Failing which the Contractor shall be liable to pay to Employer a sum not exceeding Rs.1000/- for 
each default or materially incorrect statement. The decision of divisional officer shall be final in 
deducting from any bill due to the Contract the amount levied as fine and be binding on the 
Contractor. 

 
17.8 Compliance with health and sanitary arrangements for workers 

 
In respect of all labour directly, or indirectly employed in the Works for the performance or 
the Contractor’s part of this Contract, the Contractor shall comply with or cause to be complied 
with all the rules framed by Government from time to time for the protection of health and 
sanitary arrangements for workers employed by the Employer and its Contractors. 

 
Further, the Contractor is required to follow the Employer’s Safety Code and guidelines 
published by National Human Rights Commission (N.H.R.C). 
 
17.9 Leave and pay for female workers 

 
Leave and pay during leave shall be regulated as follows: 

 
1. Leave: 
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(i) In the case of delivery - maternity leave not exceeding 8 weeks. 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) In the case of miscarriage - up to 3 weeks from the date of miscarriage. 
 

2. Pay 
 
(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives notice 
that she expects to be confined. 

(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated on the total 
wages earned on the days when full time work was done during a period of three 
months immediately preceding the date of such miscarriage. 

 
3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be admissible to 
a woman unless she has been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave. 

 
4. The Contractor shall maintain a register of maternity (benefit) and the same shall be kept at the 
place of work. 

 
 

17.10 Noncompliance with labour rules & regulations 
 
 

17.10.1 In the event of the Contractor committing a default or breach of any of the provisions of 
the Employer, Contractor’s labour Regulations and model rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he/they shall, without prejudice to any other liability, 
pay to the Employer a sum as liquidated damages equal to Rs 200/- for each event of default per 
day subject to a maximum of 5% of the Contract Value. In the event of the Contractor defaulting 
continuously in this respect the liquidated damages may be enhanced to Rs.2000/- per event for 
each day of default subject to a maximum of 5 % of the Contract Value. The decision of the 
Engineer-in-Charge shall be final and binding on the Contractor. 

 
17.10.2 Should it appear to the Engineer-in-Charge that the Contractor is not properly observing 
and complying with the provisions of labour regulations and model Rules and the provisions of 
the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour ( Regulation 
and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for 
work- people employed by the Contractor (hereinafter referred as “the said Rules”) the Engineer-
in-Charge shall have power to give notice in writing to the Contractor requiring that the said Rules 
be complied with an the amenities prescribed therein be provided to the work-people within a 
reasonable time to be specified in the notice. lf the Contractor shall fail within the period specified 
in the notice to comply with and/observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the Contractor. The Contractor shall erect, make and 
maintain at its own expense and to approved standards all necessary huts and sanitary 
arrangements required for its worker on the Site in compliance with the execution of the Works, 
and if the same shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the Contractor requiring that 
the said huts and sanitary arrangement be remodeled and/or reconstructed according to 
approved standards, and if the Contract shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, the 
Engineer-in- Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the Contractor. 

 
 

17.11 Labour camps and huts 
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The Contractor shall at his/her own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp). of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. In case adequate space is available, the Contractor 
shall provide labour camps at site, the Employer shall not charge anything for the same. If the 
space available is not sufficient to house the labour camp, the Contractor shall arrange the land 
beyond the Site as per his requirement. The Employer may extend help in getting permissions 
from the land owning agencies but it shall be the responsibility of the Contractor for arranging the 
same at his own cost. No excuse whatsoever shall be entertained. 

 
 

(i) 
a.  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to 

be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family 
staying with the labourer. 

b.  The Contractor shall in addition construct suitable cooking places having a minimum area 
of 1.80m x 1.50m (6’x5’) adjacent to the hut for each family. 

c.  The Contractor shall also construct temporary latrines and urinals for the use of the labourers 
each on the scale of not less than four per each hundred of the total strength, separate 
latrines and urinals being provided for women. 

d.   The Contractor shall construct sufficient number of bathing and washing places, one unit 
for every 25 persons residing in the camp. These bathing and washing places shall be 
suitably screened. 

(ii) 
a.   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable 

local materials as may be approved by the Engineer-in- Charge. In case of sun-dried bricks, 
the walls should be plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall at least 15cm (6”) above the surrounding ground. The 
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-
in-Charge and the Contractor shall ensure that throughout the period of their occupation 
the roofs remain water-tight. 

b.   The Contractor shall provide each hut with proper ventilation. 
c.  All  doors,  windows,  and  ventilators  shall  be  provided  with  suitable  leaves  for  security 

purposes. 
d.   There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 

may be reduced to 6m (20 ft.) according to the available of Site with the approval of the 
Engineer-in-Charge. Back to back construction will be allowed, 

(iii) Water Supply: The Contractor shall provide adequate supply of water for the use of 
labourers.  
 
(iv) The site selected for the camp shall be high ground, removed from Jungle. 
 
(v) Disposal of Excreta: The Contractor shall make necessary arrangements for the disposal 
of excreta from the latrines by trenching or Incineration, which shall according to the 
requirements lay down by the Local Health Authorities. If trenching or incineration is not allowed 
the Contractor shall make arrangements for removal of the excreta through the Municipal 
Committee/Employer and inform it about the number of labourers employed so that 
arrangements may be made by such committee/authority for the removal of the excreta. All 
charges on this account shall be borne by the Contractor and paid direct by him to the 
Municipality/Employer. The Contractor shall provide one sweeper for every eight seats in case 
of dry system. 
 
(vi) Drainage - The Contractor shall provide efficient arrangements for draining away a sullage 
water so as to keep the camp neat and tidy. 
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(vii) The Contractor shall make necessary arrangements for keeping the camp a sufficiently lighted 
to avoid accidents to the workers. 
 
(viii) Sanitation - The Contractor (s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and Medical Authorities. 

 
On completion of the Works the Contractor shall remove hutments failing which the Employer 
will dismantle and clear the site at his risk and cost. 

 
17.12 Employment of Controlled Area Labour Not Permissible 

 
17.12.1 The Contractor shall not employ controlled area labour falling under any category 
whatsoever on or in connection with the Works or recruit labour from area within a radius of 32 
km (20 miles) of the controlled area. Subject as above the Contractor shall employ imported labour 
only i.e., deposit imported labour or labour imported by Contractors from area, from which 
import is permitted. 
 
17.12.2  Where  ceiling  price  for  imported  labour  has  been  fixed  by  State  or  Regional  Labour 
Committees not more than that ceiling price shall be paid to the labour by the Contractor. 
 
17.12.3 The Contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 
render the Contractor liable to pay to Employer a sum calculated at the rate of Rs.10/- per day per 
labourer. The certificate of the Engineer-in- Charge about the number of controlled area labourer 
and the number of days for which they worked shall be final and binding upon all parties to this 
Contract. 

 
17.12.4 It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the ’public are interested within the meaning of the explanation in Section 74 of 
Indian Contract Act, 1872. 

 
Explanation: Controlled Area means the following areas: 
District of Dhanbad, Hazaribagh, Jamtara – a sub Division under Santhal Pargana Commissioner, 
Districts of Bankuara, Birbhum Burdwan District or Bilaspur. 

 
Any other area, which may be declared a Controlled Area by or with the approval of the 
Central Government. 

 
17.13 Apprentices Act Provisions To Be Complied With 

 
 

The Contractor shall comply with the provisions of the Apprentices Act, 1961, Apprenticeship 
Rules, 1992 and other rules and orders issued there under from time to time. If he fails to do so, 
his failure will be a breach of the Contract and the Engineer-in-Charge may, in his discretion, 
cancel the Contract. The Contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 

 
17.14 Labour disputes 

 
17.14.1 The Contractor shall at all the times during the progress of Works take all requisite 
precautions and use his best endeavors for preventing any riotous or unlawful behavior by or 
among the workers and other employees at work and shall preserve peace and protection of the 
inhabitants and the security of property in the neighborhood of the Works. 

 
17.14.2 In case of any disputes with labour (skilled or unskilled) and charges are claimed against 
the Contractor, the Engineer-in-Charge shall have the full authority to deduct the same from the 
bill of the Contractor, so as to enable him to settle the disputes. 
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18.0 Miscellaneous Clauses 
 

18.1 Dispute Resolution 
 

18.1.1 Amicable Resolution 
 

(i)   Save where expressly stated to the contrary in this Contract, any dispute, difference 
or controversy of whatever nature between the Parties, howsoever arising under, out of 
or in relation to this Contract (the “Dispute”) shall in the first instance be attempted 
to be resolved amicably with the Employer. 

 
18.2 Corruption or fraudulent practices 

 
18.2.1 Employer defines, for the purposes of this provision, the terms set forth below as follows: 

(i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in Contract 
execution, and 

(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, and 
includes collusive practice among bidders (prior to or after bid submission) designed 
to establish bid prices at artificial non-competitive levels and to deprive them of the 
benefits of free and open competition; 

 
 

18.2.2 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for the 
Contract. 

 
 
18.3 Use of Explosives 
 
 

Subject to the Applicable Laws and the Applicable Permits, the Contractor shall comply with the 
following: 

(i)   the   use   of   explosives   by   the   Contractor   shall   be   subject   to   the   prior 
approval/authorization of the concerned Government Instrumentality; 
(ii)  the Contractor shall at all times take all such safety measures as may be required for 

the importation, handling, transportation, storage and use of explosives and shall, 
at all times when engaged in blasting operations, post sufficient warning flagmen to 
the full satisfaction of the Engineer-in-Charge. 

(iii) the Contractor shall, by a notice in writing, 15 days prior to the blasting operation, 
notify all parties including Government Instrumentalities, private parties concerned or 
affected or likely to be concerned or affected by blasting operations for their prior 
approval; and 
(iv) the Contractor shall pay all license fees and charges which may be required for 
storage of explosives or in respect of any other matter related thereto. 

 
All operations in which or for which explosives are employed shall be at the sole risk and 
responsibility of the Contractor and the Contractor shall indemnify the Employer in respect 
thereof. 
 
18.4 Confidentiality and Publicity 

 
The Contractor shall treat the details of the Contract as private and confidential save in  so    far    
as may be necessary for the purpose thereof, and shall not publish or disclose the same or any 
particulars thereof in any trade or technical paper or elsewhere without the previous consent in 
writing of the Employer. Publication of approved articles, photographs or similar materials shall 
carry acknowledgement to the Employer and state the name of the Engineer–in-Charge. If any 
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dispute arises as to the necessity of any publication or disclosure for the purpose of the Contract 
the same shall be referred for decision to the Employer, whose decision shall be final. 
Any advertising mentioning the subject of this Contract must be approved by the Employer prior 
to publication. 

 
 

18.5 Individuals not personally Liable 
 
 

No member or officer of the Employer nor the representative of Engineer-in-Charge nor any one 
of the respective staffs or the employees of the Employer shall be in any way personally liable for 
the acts or obligations of the Employer under the Contract or answerable for any default or 
omission of the Employer in the observance or performance of any of the acts, matters or things 
which are herein contained. 
 
18.6 Limitation of Liability 

 
 

18.6.1 Neither Parties shall be liable to the other Parties for loss of profit, loss of any Contract or 
for any  indirect or  consequential  loss or  damage which  may  be  suffered  by  the  other  
Parties  in connection with the Contract, other than under clause 3.7 (Indemnity by Contractor) 
and Section 11 (Termination of Contract) 

 
18.6.2 The total Liability of the Contractor to the Employer, under or in connection with 
the Contract, other than under clause 3.7 (Indemnity by Contractor), Clause 3.12 (Responsibility 
of damage to property and injury to persons) clause 3.14 (Electricity for construction of Works) 
and 3.15 (Supply of water) shall not exceed the Contract Price 

 
18.6.3 This clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Parties. Further, this clause shall not limit any criminal action that 
may follow from any action. 

 
 

18.7 Waiver and Consents Clause 
 

18.7.1 Waiver by either Party of any default by other Party in the observance and performance of 
any provision of or obligations of or under this Contract 
(i)         shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions of or obligations under this Contract; 
ii)          shall not be effective unless it is in writing and executed by a duly 

authorised representative of the Party; and 
iii)         shall not affect the validity or enforceability of this Contract in any manner. 

 
18.7.2  Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Contract or any obligation there under nor time 
or other indulgence granted by a Party to the other Party shall be treated or deemed as 
waiver of such breach or acceptance of any variation or the relinquishment of any such 
right hereunder. 

18.7.3  Any such waiver or consent may be given subject to any conditions thought fit by the Party 
giving it and shall be effective only in the instance and for the purpose for which it is given. 
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PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

 
 

Ref: Bank Guarantee No……………… Date…………… 
 
 

To: 
 

SHRI RAM COLLAGE OF COMMERCE  

……………………… 
 

New Delhi - 110005 
 
 
 

Dear Sir, 
 
 
 

1.  In consideration of SHRI RAM COLLAGE OF COMMERCE, having its Registered Office at 

------------------------------------------(hereinafter referred to as the “Company” which expression 

shall unless repugnant to the context or meaning thereof, include all its successors, 

administrators, executors) and having entered into a contract dated ……………. (hereinafter 

called the “Contract” which expression shall include all the amendments thereto) with M/s. 

…………………………. ……………………having its Head/Registered Office at…………… 

…………………………(hereinafter referred to as the “Contractor” (which expression unless 

repugnant to the context or meaning thereof, shall include all its successors, administrators, 

executors and assigns) and the contract having been unequivocally accepted by the 

Contractor resulting in a contract bearing No………………. dated…… …………. Valued at 

for …………………………… (scope of work) ………………….. and the Company having 

agreed that the Contractor shall furnish to the Company a performance guarantee for the 

faithful performance of the entire contract to the extent of 5% (five percent) of the contract 

price, i.e. Rs……………… (in word) we ……………….. (bank)…………………….. having its 

Registered Office at…………….. …………………………………..(hereinafter referred to as the 

“Bank” which expression shall unless repugnant to the context or meaning thereof, include 

all its successors, administrators, executors and assigns) do hereby guarantee and undertake 

to  pay  on  demand  to  the  Company  any  money  or  all  moneys  to  the  extent  of 

Rs…………. ……. (Rupees ……………………………………………) in aggregate at any time 

without any demur, reservation, recourse, contest or protest and/or without any reference to 

the Contractor.  Any such demand made, by the Company on the Bank shall be conclusive 

and binding notwithstanding any difference between the Company and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority.   We agree 

that Guarantee herein contained shall be irrevocable and shall continue to be enforceable till 

it is discharged by the Company in writing. 
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2.  The Company shall have the fullest liberty, without affecting in any way the liability of the 

Bank under this Guarantee from time to time, to extend the time for performance of the 

contract by the Contractor, or vary the terms of the Contract. The Company shall have the 

fullest liberty without affecting this Guarantee to postpone, from time to time, the exercise of 

power vested in them or of any right which they might have against the Contractor and to 

exercise the same at any time in any manner and either to enforce, or to forbear from enforce, 

any covenants contained or implied in the contract between the Company and the Contractor 

or any other course or remedy or security available to the Company.  The Bank shall not be 

released of its obligations under these presents by any exercise by the Company of its liberty 

with reference to matters aforesaid or any of them or by reason of any other act or forbearance 

of other act or forbearance of other acts of Company or any other indulgence shown by the 

Company or by any other matter or thing  whatsoever, which under law would, but for 

this provision, have the effect of relieving the Bank. 

 
3.  The Bank also agrees that the Company at its option shall be entitled to enforce this Guarantee  

against  the  Bank  as  a  principal  debtor,  in  the  first  instance,  without proceeding against 

the Contractor and notwithstanding any security or other guarantee that Company may have 

in relation to the Contractor’s liabilities. 

 
4.  The Bank further agrees that the guarantee herein contained shall remain in full force during 

the period that is taken for the performance of the contract and it shall continue to be 

enforceable till all the dues of the Company under or by virtue of this contract have been fully 

paid and claim satisfied or discharged or till the Company discharges the Guarantee in 

writing. 

5.  We further agree that as between us and Company for the purpose of this Guarantee any 

notice given to us by the Company and any amount claimed in such notice by the Company 

that the money is payable by the Contractor and any amount claimed in such 

notice  by the  company shall  be  conclusive  and  binding  on  us  notwithstanding  any 

difference between the Company and the Contractor or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority.  We further agree that this Guarantee shall 

not be affected by any change in our Constitution or that of the Contractor or in the 

Constitution of the Company.  We also undertake not to revoke this Guarantee during its 

currency or till the Company discharges the Guarantee in writing. 

 
6.  Notwithstanding anything contained hereinabove, our liability under this Guarantee is limited 

to Rs……………………. (Rupees ……………………………………………………..) in aggregate 

and it shall remain in full force upto and including 60 (sixty) days after 

………………….. unless extended further, from time to time, for such period as may be 
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instructed in writing by the Contractor on whose behalf this Guarantee has been given, in 

which case it shall remain in full force upto and including 60 (sixty) days after extended date.  

Any claim under this Guarantee must be received by us before the expiry of the 60 (sixty) 

days from ………………………. or before the expiry of the 60 (sixty) days from the extended 

date.  If no such claim has been received by us within the 60 (sixty) days after the said 

date/extended date, the Company’s right under this guarantee will cease. However, if such 

a claim has been received by us within and upto 60 (sixty) days after the said date/extended 

date, all the Company’s rights under this Guarantee shall be valid and shall not cease until 

we have satisfied that claim 

 
 

Dated this …………………. Day of …………………20…. 

Yours faithfully, 

Signature 
 

Name and designation    

Name of the branch   

Attorney as per power of Attorney No………………………Dated:……………. 
 
 
 

**************************** 
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Note: This Guarantee/Undertaking is required to be stamped as an agreement according to 
the stamp duty prescribed either in New Delhi. 

 
Affidavit/ Indemnity (post Completion Date) 

 
 

Name of the Work   
W.O. no.                             Dt.                           against C.A.   
Division-   

 
 

We M/s                                 a company established as proprietorship/ partnership/ private 
limited do hereby solemnly affirm and declare that the contents given below from S.No. I to VI 
are correct and nothing has been concealed. 

 
 

I.    That the above supply/ work order was awarded to us through ………………………. 

(Tender/ without call of tender/ sealed quotation/ spot quotation/ repeat order/ any 

other mode) on the basis of……………………………….(registered contractor/ 

manufacturer/ sole distributor dealer/ authorized dealer/ petty contractor) 

II.    That there is no abnormality in the rate quoted/ offered for award of this work. 
 

III.    That the purchase of entire quantity of materials supplied/ utilized during execution of 

work has been done from the …………………….(Manufacturer/ authorized dealer/ 

open market/ local fabricator) as a …………………………………..(Contractor/ 

manufacturer/ sole distributor or dealer/ authorized dealer/ petty contractor) which 

meets the department’s specifications in all respect. 

IV.    That the purchase vouchers submitted along with our bill are genuine. 
 

V.    That we have paid all taxes, duties claimed to the appropriate authorities as per norms. 
 

VI.    That we executed the work/ Supply order strictly as per specifications of work/ Supply 

order issued to us. 
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Safety Code 
 
 

1.0        Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical.) 

 
2.0       Scaffolding of staging more than 3.6 m (12ft.)  above  the  ground  or  floor,  swung  or 

suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) 
high above the floor, or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends there of with only such opening as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 

 
3.0        Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be closely 
boarded; should have adequate width and should be suitably fastened as described in (2) 
above. 

 
4.0        Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm. (3ft.) 

 
5.0       Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30 ft.) 
in length while the width between side rails in rung ladder shall in no case be less than 29 
cm. (1 11/2”) for ladder up to and including 3 m. (10 ft.) in length. For longer ladders this 
width should be increased at least 1/4” for each additional 30 cm. (1 foot) of length. 
Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be 
taken to prevent danger from electrical equipment. No materials on any of the sites or work 
shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights to protect the public 
from accident and shall be bound to bear the expenses of defense of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded 
in any such suit, action or proceedings to any such person or which may, with the consent 
of the contractor, be paid to compensate any claim by any such person. 

 
6.0        Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof 
Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of 
the ground. The sides of the trenches which are 1.5 m. (5ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft) 
of the edges of the trench or half of the depth of. the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting 
shall be done. 

 
7.0        Demolition - Before any demolition work is commenced and also during the progress of 

the work, 
i)       All roads and open areas adjacent to the work site shall either be closed or suitably 
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protected 
ii)     No electric cable or apparatus which is liable to be a source of danger ore cable or 

apparatus used by the operator shall remain electrically charged. 
iii)   All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8.0        All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned: - The following 
safety equipment shall invariably be provided. 

 
i)         Workers employed on mixing asphalt materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii)          Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective 
goggles. 

iii)       Those engaged in welding works shall be-provided with welder’s protective eye. 
shields. 

iv)         Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

v)          When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public, in addition, the 
contractor shall ensure that the following safety measure are adhered to 
a)   Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 
b)   At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

c)   Before entry presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

d)   Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside 
the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

f)  The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety 
of the public whenever cleaning works are undertaken during night or day. 

g)   No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

h)  The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

i)  Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the 
time up to which a worker may be allowed to work continuously inside the 
manhole. 

j)   Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
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k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed 
type. Non sparking gas engines also could be used but they should be placed at 
least 2 meters away from the opening and on the leeward side protected from 
wind so that they will not be a source of friction on any inflammable gas that 
might be present. 

l)  The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing working in the manhole 
m)The workers shall be provided with Gumboots or non sparking shoes 

bumphelmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung careful 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 

vi)         The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
a)  No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
b)  Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 

a) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and 
on the cessation of work. 

 
9.0     Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following: principles must be observed for such 
use: 
 White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
 Measures shall be taken, wherever required in order to prevent danger arising from 

the application of paint in the form of spray. 
 Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping 
 Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 
 Overall shall be worn by working painters during the whole of working period. 
 Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 
 Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of SRCC 
 SRCC may require, when necessary medical examination of workers. 
 Instructions with regard to special hygienic precautions to be taken in the painting. 

 
10.0    When the work is done near any place where there is risk of drowning, all necessary 
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equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person In danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11.0    Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions 
 These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 

 Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent detects. 

 Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all pears referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load and the condition 
under which It Is applicable shall be clearly indicated. No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

 In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-charge. As regards contractors machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 

12.0    Motors,  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of  hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, Insulating mats, 
wearing apparel, such as. gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

13.0    All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14.0   These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 

 
15.0  To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 
or Engineer-in-Charge of the department or their representatives. 

 
16.0     Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force In the Republic of India 
 

 
SAFETY GUIDELINES  

 
Following guideline /instructions should be adhered to in true spirit:- 
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1.   The door may be fixed at the entry of the stair case and the open portion of the stair case of 
sump well should be protected by grill up to the height of 7 feet and compartments of the 
sump well should be covered with jallis/grating or should be barricaded property. Sewage 
pumping station should be secured by providing and fixing barbed wire fencing over the 
boundary wall. 

 
2.  An inspection register should be placed at the sewage pump house in which all the 

inspecting officers may record their observations. No unauthorized entry should be allowed. 
 

3.  Caution  board  showing  the  restricted  entry  area  and  name  of  components  and  moving 
mechanical part should be displayed. 

 
4. The entry to all SRCC infrastructures should be restricted to the person /persons authorized 

by SRCC or having I.D cards issued by the chief security officer. 
 

5.  Just after entering the premises do’s and don’ts should be displayed at prominent places in 
all four languages. 

 
6.   Even  authorized  visitors  should  be  provided  proper  uniform  /visitor  badges  helmet  

and relevant safety gear and given instruction before showing such infrastructure. 
 
No person below 18 years age should be allowed on the premises where chances of emission of 
toxic gases are extensive. 
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APPEDIX TO GENERAL CONDITIONS OF CONTRACT  
(SCHEDULE OF FISCAL ASPECTS) 
 

NAME OF WORK Replacement of old rusted & damaged water 
supply pipe  lines (Total 03 Nos.) by new 100 
mm dia DI underground Water Supply 
Pipelines, from DJB Main supply lines to SRCC, 
University of Delhi, Delhi.  

DATE OF COMMENCEMENT Within one week of issue of the award letter 
from Owner. 
 

TIME FOR COMPLETION The whole work will be complete within Four 
(04) Months time.  

DEFECT LIABILITY PERIOD 12 Months after completion of entire work. 
During DLP contractor will depute his staff for 
attending to all types of construction defects 
included under his scope of contract and 
rectify the defect free of cost. 
 

AGREED LIQUIDATED DAMAGES 0.1% of the contract sum of work per day of 
delay subject to maximum of 5% of the 
contract value. 
 

PERFORMANCE GURANTEE 5% of the contract sum. 
SECURITY DEPOSIT PERCENTAGE 10% from Gross amount of each bill as per 

condition of contract. EMD will be adjusted 
towards Security Deposit.  
 

LIMIT OF SECURITY DEPOSIT 5% of the Gross amount of work. 
 

REFUND OF SECURITY DEPOSIT 100% of Security Deposit shall be released after 
defect liability period of 12 months subject to 
all defects rectified by the contractor. 

MOBILISATION ADVANCE No mobilisation advance will be paid 
 

OTHER CONDITION The contractor shall be responsible to obtain all 
permits from DJB/MCD/PWD/ concerned 
authority and all Government charges/ Fee 
shall however to be reimbursed to Contractor 
on production of original deposit receipt. 
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Special Conditions of Contract 
 
1. The entire work shall be carried out as per CPWD Specifications (Latest revision with upto-date 

correction slips.). If the specification for any items are not available in CPWD specification 
referred above, relevant BIS specification shall be followed. In case BIS specifications are also not 
available the decision of Engineer-in-charge shall be final. 
Wherever any reference to any Indian Standard Specifications occurs in the document referring 
to this contract, the same shall be inclusive of all the amendments issued thereto or revision 
thereof, if any, upto the date of receipt of tenders. 
 

2. Samples of all materials required for execution of the work shall got approved from the 
Engineer-in-charge. Articles classified as first quality by the manufacturer shall be used unless 
otherwise specified. Preference shall be given to those articles which bear ISI/BIS certification 
mark. In case articles bearing ISI/BIS certification mark are not available the quality of samples 
brought by the contractor shall be judged by the standards laid down in the relevant BIS 
specification. All materials and articles brought by the contractor to the site for use shall conform 
to the sample approved which shall be preserved till the completion of work. 
 

3. The work shall be carried out in the manner complying in all respects with requirements of 
relevant bye laws of the local body under jurisdiction of which the work is to be executed as 
directed by the Engineer-in-charge and nothing extra shall be paid on this account. 

 
4. The Contractor shall carry out performance test for the entire installation as per standard 

specifications before the work is finally accepted and nothing whatsoever shall be payable to the 
contractor without such tests. 

 
5. The contractor shall carry out all tests required and in all such cases cost of sample, to and fro 

carriage and fee for testing etc. shall be borne by the contractor. The Contractor shall be 
responsible to arrange at his own cost all necessary tools and plants required for the execution 
of work. 

 
6. The rates of all items of work shall be considered as inclusive of pumping out or bailing out 

water if required for which no extra payment will be made. This will include water available 
from any source such as rains, flood, sub-soil water table being high or due to any other cause 
whatsoever. 

 
7. Contractor will submit running bills on the basis of clear measurements recorded in a 

‘Measurement Book’ (MB), in triplicate with one copy to the Owner and two copies to Engineer-
in-charge. The Engineer-in-charge would assess the quality of workmanship for which 
measurement have been recorded, adherence to specifications / instructions, verify the 
measurement as recorded in MB and clarify the amount payable. 
Under special circumstances the Engineer-in-charge may recommend payment on account of 
upto 75% of the submitted bill payable before measurement verification, subject to approval of 
Owner. 
 

8. The Contractor shall furnish the code number allotted by EPFO (Employee Provident Fund 
Organisation) authority to the college and maintain proper documents of the man power 
engaged permanently and submit for verification. 
 

9. Contractor shall follow all the relevant laws including labour / PF /ESI / local authorities as 
applicable in the state of notified from time to time and will be responsible for any liability 
accrued on this account and keep the Owner indemnified of any liability, whatsoever in 
connection with the execution of this work. 
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10. Applicable GST & TDS etc. shall be deducted from contractor bill. 
 

11. Necessary insurance of labour under Workman Compensation Act and building/work 
including any injuries to labour or damage to building/work on any account shall be got done 
by Contractor and copy of the same sent to Owner. 

 
12. Contractor shall make his own arrangement for storage of water and electricity for the work at 

his own cost and generator of suitable capacity to finish the job in time. 
 

13. Quantity of Items are approximate and liable to change to any extent on either side. Any 
variation in quantities shall not vitiate the contract. 

 
14. Contractor shall not sublet the work to any other contractor or agency without written approval 

of the Engineer-in-charge. 
 

15. The Owner has right to withdraw any item of work from the contract or add / delete or change 
the same. Contractor shall make no extra claim for the same. 

 
16. The work shall be completed within the time as per appendix to General Conditions of Contract 

(GCC). Timely completion is essence of this order and Contractor shall pay liquidated damage 
@ as per appendix to GCC. 

 
17. No escalation shall be allowed as this is a short term contract. 

 
18. No Mobilisation Advance will be paid. 

 
19. The contractor shall be responsible to obtain all permits from DJB/MCD/PWD/ concerned 

authority, all Government charges/ Fee shall however to be reimbursed to Contractor on 
production of original deposit receipt. 

 
20. Tender should be unconditional as conditional tenders are liable to be rejected. 

 
21. Bidder should quote the % rate excluding GST. Only GST shall be paid extra as applicable. 
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TECHNICAL SPECIFICATIONS 

 
 

STANDARD SPECIFICATIONS FOR WORKS IN SHRI RAM COLLAGE OF COMMERCE 
(With D.I. Material) 
 
1.1 Scope 

 
This specification covers the requirement for manufacturing, supplying, laying, jointing, testing and 
commissioning of Ductile Iron pipeline and fittings including associated civil works required for the 
same. 
 
1.2 Standards 
 
The following standards, specifications and codes are part of this specification. In all cases, the latest 
revision of the codesincluding all applicable official amendments and revisions shall be referred to. 
In case discrepancy between this specification andthose referred to herein, this specification shall 
govern. 
 
IS:8329 Centrifugally Cast Ductile Iron pipes for water, gas andsewage 
 
IS:9523 Ductile Iron pipes fittings for pressure pipes for water, gas andsewage 
 
IS:12288 Code of practice for using and laying Ductile Iron Pipes. 
 
IS:638 Sheet rubber jointing and rubber insertion jointing. 
 
IS:1500 Methods for Brinell hardness test for metallic material 
 
IS:5382 Specification for rubber sealing rings for gas mains, water mains and sewers. 
 
IS:3764 Excavation work-code ofsafety 
 
IS:460 Test Sieves-Part-I 
 
IS-8112 Specifications for 43 grade Ordinary Portland Cement 
 
1.3 Manufacturing and Source for Supply of Ductile Iron Pipes and Fittings 
 
1.3.1 General 
 
(a) The Ductile Iron pipeline should confirm to IS: 8329 and the pipe should be ISI marked and 
manufacturer should have valid BIS License. 
 
(b) The D.I. Pipes, if procured from country other than India, the manufacturer of pipes shall bear 
ISO certification mark. The manufacturer must have produced D.I. Pipes for a minimum quantity 
of 40,000 MT per annum in any one year during the last three years. It shall be responsibility of 
Contractor to arrange testing of pipes including all incidentals at his own cost. The quotedrate shall 
be inclusive of all duties and levies and nothing extra shall be payable. No foreign exchange shall be 
payable for the pipe procured and imported from outside the country. 
 
(c) The bidder shall not deviate from the technical specification of pipe materials, fittings, pumps, 
motors and valves etc. Alternative offers will be out rightly rejected. 
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(d) All tests specified either in this specification or in the relevant Indian standards specified above 
shall be performed by the supplier/contractor at his own cost and in presence of Engineer-In-
Charge, if desired. For this, sufficient notice before testing of pipes and fittings shall be given to the 
Engineer-In-Charge. 
 
1.3.2 Materials 
 
(a) The Ductile Iron pipes shall be centrifugally cast (spun) Ductile Iron pipes confirming to the IS: 
8329. The pipes used will be with push on joints (rubber gasket joints). The class of pipes to be used 
shall be of the class K-9/K-7 as specified in bill of quantity.  
 
The pipes shall be coated with zinc and finishing layer of bitumen as per annexure 'C' of IS: 9523 
and shall have factory applied  centrifugal cement mortar lining inside as per the provisions of 
appendix 'B' of the IS: 8329.  
 
The pipe shall besupplied in standard length of 5.50 and 6.00-meter length with suitably rounded or 
chamfered ends. Each pipe of the push on joint variety shall also be supplied with a rubber gasket. 
The gasket shall confirm to IS: 5382. 
 
(b) The Ductile iron fittings shall be manufactured and tested in accordance with IS: 9523.The fittings 
shall be provided with cement mortar lining inside and outside bitumen coating. The Ductile Iron 
Fittings shall be of Class K-12/K-14 as specified in BOQ suitable for either push-on jointing or 
flanged jointing as per the site requirement with PN10 flanges. The Ductile Iron Fittings may 
preferablybe procured from the same manufacturer who will be supplying Ductile Iron Pipes. The 
fitting may be of the following type as per site requirement: 
 
• Flanged Socket 
• Flanged spigot 
• Double socket Bends (90o, 45 o, 22½ o, 11¼ o) 
• Double socket branch flanged tee 
• Double socket taper 
• All Flanged Tee 
• All Flanged Taper 
• Double Flanged Bends (90o, 45 o, 22½ o, 11¼ o) 
 
(c) The rubber gaskets for jointing should preferably be manufactured by the manufacturer of pipes. 
In case they are not, it will be the responsibility of the manufacturer of pipes to have them 
manufactured from a suitable manufacturer under its own supervision and have it tested at his/sub 
contractor’s premises as per the contract. The pipe manufacturer will however be responsible for the 
compatibility and quality of the gaskets. 
 
(d) Alternative to the standard Ductile Iron Fittings, fabricated M.S. fittings with inside cement 
mortar lining may be used, if necessary. If required, the MS flanges can also be welded to the D.I 
pipes, as per the procedures laid down by the manufacturer of D.I. Pipes. 
 
1.3.3 Dimensions and Tolerances 
 
The internal diameter thickness and length of barrel, dimensions of pipes and fittings shall be as per 
the relevant tables of IS: 8329/IS 9523 of different class of pipes and fittings. 
 
1.4 Ductile Iron Pipes 
 
1.4.1 Inspection and testing 
 
The pipes will be subjected to following tests for acceptance: 
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• Visual and dimensional check as per clause 13 and 15 of IS 8329 
• Mechanical Test as per clause 10 of IS 8329 
• Hydrostatic test as per clause 11 of IS 8329 
• The test reports of the rubber gaskets shall be as per acceptance tests of the IS 5832 and will be in 
accordance to clause 3.8.  
The Sampling shall be as per provisions of the IS 8329. 
 
1.4.2 Marking 
 
All pipes will be marked as per clause 18 for IS 8329 and show below: 
• Manufacturer name/stamp 
• Nominal diameter 
• Class reference 
• A white ring line showing length of insertion at spigot end 
• SRCC 
 
1.4.3 Packing and Transport: 
 
The pipes should be preferably transported by road from the factory and stored as per the 
manufacturer specifications to protect damage. 
 
1.5 Specials/Fittings for Ductile Iron Pipes 
 
1.5.1 General 
 
This section covers the general requirements for Ductile Iron (DI) fittings suitable for push-on-joints 
or flanged jointing to be used with Ductile Iron pipes with push-on-jointing and flanged system. 
 
1.5.2 Supply: 
 
All the DI fittings shall be supplied one rubber ring for each socket. The rubber ring shall conform 
toIS: 5382 and as per socket profile of pipes. Flanged fittings shall be supplied with one rubber gasket 
per flange and the required number of nuts and bolts. 
 
1.5.3 Lubricant for Ductile Iron Pipes and Specials: 
 
1.5.4 General: 
 
This section covers the requirements for lubricant for the assembly of Ductile Iron pipes and specials 
suitable for push-in rubber ring joints. 
 
1.5.5 Specification: 
 
The lubricant has to have the following characteristics: 
• must have a paste like consistency and be ready for use. 
• has to adhere to wet and dry surfaces of DI pipes and rubber rings. 
• to be applied in hot and cold weather; ambient temperature O-50 0C, must be non toxic. 
• must be water soluble. 
• must not affect the properties of the drinking water carried in the pipes. 
• must not have an objectionable odour. 
• has to inhibit bacterial growth. 
• must not be harmful to the skin. 
• must have a shelf life not less than 2 years Acceptance tests.They shall be conducted in line with 
the provisions of the IS 9523. 
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1.5.6 Packing: 
 
All the DI fittings shall be properly packed with jute cloth. Rubber rings shall be packed in 
polyethylene bags. Rubber rings in PE bags and nuts, bolts etc. shall be supplied in separate jute 
bags. 
 
1.6 Specifications for laying and jointing of Pipe line system for Water Supply: 
 
1.6.1 Preparatory Work: 
The contractor will inspect the route along which the pipeline is proposed to be laid. He should 
observe/find out the existing underground utilities/ construction and propose an alignment along 
which the pipeline is to be laid. He should make all efforts to keep the pipe as straight as possible 
with the help of ranging rods. Wherever there is need for deviation, it should be done with the use 
of necessary special or by deflection in pipe joints (limited to 75% of permissible deflection as per 
manufacturer). The alignment as proposed should be marked on ground with a line of white chalk 
and got approved from Engineer-in-charge. The contractor will than prepare an L-section along this 
alignment showing the location of proposed pipeline. The L-section should be got approved from 
Site Engineer / Engineer-in-Charge. The position of fittings, valves, should be shown on the plan. 
 
1.6.2 Alignment and the L-Sections: 
The alignments, L-section (depth of laying) and location of specials, valves and chambers may be 
changed at site in co-operation with and after approval of the Engineer-In-Charge. The minimum 
cover to the top of the pipe shall be 1 m if permitted as per site conditions otherwise as per the 
direction of engineer-in-charge. 
 
1.6.3 Standards: 
 
Except as otherwise specified in this technical specification, the Indian Standards and Codes of 
Practice 
in other latest version, National Building code, CPWD specifications and manual for water supply 
of GOI shall be adhered to for the supply, handling, laying, installation, and site testing of all 
material andworks. 
 
1.6.4 Tools and Equipment: 
The contractor has to provide all the tools and equipment required for the timely, efficient and 
professional implementation of the work as specified in the various sections of the contract and as 
specified by the instructions of manufacturers of the pipes and other material to be handled under 
this contract. 
On demand he shall provide to the Engineer-in-Charge a detailed list of tools and equipment 
available. If in the opinion of the Engineer-in-Charge the progress or the quality of the work can not 
be guaranteed by the available quantity and type of tools and equipment, the contractor has to 
provide additional ones to the satisfaction of the Engineer-in-Charge. The contractor will always 
have a leveling instrument at site. 
 
1.6.5 Handling and Laying of pipes: 
 
1.6.6 Transportation of pipes and specials & Storage:- 
 
The Contractor has to transport the pipes and other materials from manufacturer to the site of laying 
as indicated by the Engineer-In-Charge. Pipes should be handled with care to avoid damage to the 
surface and the socket and spigot ends, deformation or bending. Pipes shall not be dragged along 
the ground or the loading bed of a vehicle. Pipes shall be transported on flat bed vehicles/trailers. 
The bed shall be smooth and free from any sharp objects. The pipes shall rests uniformly on the 
vehicle bed in their entire length during transportation. Pipes shall be loaded and un-loaded 
manually or by suitable mechanical means without causing any damage to the stacked pipes.  
The transportation and handling of pipes shall be made as per IS 12288. Handling instructions of the 
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manufacturers of the pipe shall be followed. All precautions set out shall be taken to prevent damage 
to the protective coating, damage of the jointing surfaces or the ends of the pipes. 
Whatever method and means of transportation is used, it is essential that the pipes are carefully 
placed and firmly secured against uncontrolled movement during transportation to the satisfaction 
of Engineer-In-Charge.  
Cranes or chain pulley block or other suitable handling and lifting equipment shall be used for 
loading and un-loading of heavy pipes. However, for pipes up to 400 mm nominal bore, skid timbers 
and ropes may be used. Where using crane hooks at sockets and spigot ends hooks shall be broad 
and protected by rubber or similar material, in order to avoid damage to pipe ends and lining. 
Damage to lining must be repaired before pipe laying according to the instructions of the pipe 
manufacturer. Pipes shall not be thrown directly on the ground. 
When using mechanical handling equipment, it is necessary to employ sufficient personnel to carry 
out the operation efficiently with safety. The pipes should be lifted smoothly without any jerking 
motion and pipe movement should be controlled by the use of guide ropes in order to prevent 
damage caused by pipes bumping together or against surrounding objects. 
The pipe should be given adequate support at all times. Pipe should be stored on a reasonably flat 
surface free from stones and sharp projections so that the pipe is supported through out its length. 
In storage, pipe racks should provide continuous support and sharp corners of metal rack should 
be avoided. Pipes should not be stacked in large piles for all pipes and especially under warm 
temperature conditions. Socket and Spigot pipes should be stacked in layer with sockets placed in 
alternate ends of the stack to avoid lop sided stacks. 
Pipes should not be stored inside another pipe. On no account the pipes should not be stacked more 
than 1.5 m high and pipes of different  sizes and classes should be stacked separately. The ends of 
the pipes should be protected from abrasion. 
The Contractor shall provide proper and adequate storage facilities to protect all the materials and 
equipments against damage from any cause whatsoever and in case of any such damage/theft, the 
Contractor shall be held responsible. 
 
1.6.7 Pipe trench: 
1.6.7.1 Trench excavation: 
 
The trench excavation of pipeline shall be in accidence with IS 12288. Pipe trenches shall be 
excavated to the lines and levels shown on the drawings or as directed by the Engineer-In- Charge. 
The depth of the excavated trench shall be given in the drawings or as directed by the Engineer-in-
Charge. The width of the trench at bottom between the faces or sheeting shall be such as to provide 
200 mm clearance on either side of the DI pipe. 
 The depth should be sufficient to provide cover not less than 1000 mm so that the pipeline for 
protection against traffic loads. It may be necessary to increase the depth of pipeline to avoid land 
drains or in the vicinity of roads, railways or other crossings. Care should be taken to avoid the spoil 
bank causing an accumulation of rainwater.  
The bottom of the trench shall be trimmed and leveled to permit even bedding of the pipes. It should 
be free from all extraneous matter, which may damage the pipe or the pipe coating. Additional 
excavation shall be made at the joins of the pipes, so that the pipe is supported along its entire length. 
All excavated material shall be stacked in such a distance from the trench edge that it will not 
endanger the work or workmen and it will avoid obstructing footpaths, roads and drive ways. 
Hydrants under pressure, surface boxes, fire or other utility controls shall be left unobstructed and 
accessible during the construction work. Gutters shall be kept clear or other satisfactory provisions 
made for street drainage and natural watercourses shall not be obstructed. 
To protect persons from injury and to avoid damage to property, adequate barricades, construction 
signs, torches, red lanterns and guards, as required, shall be placed and maintained during the 
progress of the work and until it is safe for traffic to use the roadways. All materials, piles equipment 
and pipes which may serve as obstruction to traffic shall be enclosed by fences or barricades and 
shall be protected by illuminating proper lights when the visibility is poor.  
As far as possible the pipe line shall be laid below existing services, like water and gas pipes, cables, 
cable ducts and rains but not below sewer, which are usually laid at greater depth. Where it is 
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unavoidable, pipe line should be suitably protected. A minimum clearance of 150mm shall be 
provided between the pipeline and such other services. 
Trees, shrubbery fences, poles and all other property and surface structures shall be protected. Tree 
roots shall be cut within a distance of 50cm from pipe joints in order to prevent roots from entering 
them. Temporary support, adequate protection and maintenance of all underground and surface 
structures, drains, sewers and other obstructions encountered in the progress of the work shall be 
provided. The structures which will be disturbed, shall be restored after completion of the work.  
Where water forms or accumulates in any trench the Contractor shall maintain the trench free of 
water during pipe laying. 
Wherever necessary to prevent caving, trench excavations in soils such as sand, gravel and sandy 
soil shall be adequately sheeted and braced. Where sheeting and bracing are used, the net trench 
width after sheeting shall not be less than that specified above. The sides of the excavation shall be 
adequately supported at all times and, except where described as permit under the Contract, shall 
be not battered. 
The Engineer-In-Charge in co-operation with the Contractor shall decide about the sheeting/bracing 
of the trench according to the soil conditions in a particular stretch and taking into account the safety 
requirements of the Contractor's and Engineer's staff. Generally, safety measures against caving 
have to be provided for trenches with vertical walls if they are deeper than 2.0 m. 
 
1.6.7.2 Trench excavation to commensurate with the laying progress: 
 
The work of trench excavation should be commensurate with laying and jointing of the pipeline. It 
should not be dug in advance for a length greater than 500 m ahead of work of laying and jointing 
of pipeline unless otherwise defined by the Engineer-In-Charge. The contractor has to ensure the 
following: 
 
• Safety protections as mentioned above, have to be incorporated in the work process 
• Hindrances to the public have to be minimized 
• The trench must not eroded before the pipes are laid 
• The trench must not be filled with water when the pipes are laid 
• The trench must not be refilled before laying of the pipes. 
The bed for the laying of the pipes has to be prepared according to the L-Section immediately before 
laying of the pipes. 
 
1.6.7.3 Bedding of the pipes: 
 
The trench bottom shall be even and smooth so as to provide a proper support for the pipe over its 
entire length, and shall be free from stones, lumps, roots and other hard objects that may injure the 
pipe or coating. Hole shall be dug in the trench bottom to accommodate sockets so as to ensure 
continuous contact between the trench and the entire pipe barrel between socket holes. The 
requirement of other type of bedding for certain/complete length of pipes may also be checked on 
the drawings issued for the same.  
 
1.6.8 Laying and jointing of pipes: 
 
1.6.8.1 General 
 
The pipes will be cleaned in the whole length with special care of the spigot and sockets on the 
inside/outside to ensure that they are free from dirt and unwarranted projections. The whole of the 
pipes shall be placed in position singly and shall be laid true to profile and direction of slope 
indicated on longitudinal sections. The pipes shall be laid without deflection in a straight alignment 
between bends and between high and low points. Vertical and horizontal deflection between 
individual pipes needs the approval of the Engineer-In- charge. In no case the deflection shall be 
more than 75% of those recommended by the manufacturer.  
Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones, or any other 
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objects that may have entered the interior of the pipes, particularly the spigot end and the socket 
including the groove for the rubber ring. The Contractor shall not leave a gap for fittings and shall 
lay line in a continuous stretch. 
Pipes and related specials shall be laid according to the instructions of the manufacturers and using 
the tools recommended by them. 
Cutting of pipes shall be reduced to a minimum required to conform to the drawings. Cutting has 
to be made with suitable tools and according to the recommendations of the manufacturer. The 
spigot end has to be chamfered again at the same angle as the original chamfered end. Cutting shall 
be perpendicular to the center line of the pipe. If there is no mark for the insertion depth on the 
spigot ends of the (cut) pipe it shall be marked again according to the instructions of the 
manufacturer. 
Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones or any other 
objects that may have entered the interior of the pipes, particularly the spigot end and the socket 
including the groove for the rubber ring. End caps are removed only just before laying and jointing. 
All specials like bends, tees etc. and appurtenances like sluice or butterfly valves etc. shall be laid in 
synchronization with the pipes. The Contractor has to ensure that the specials and accessories are 
ready in time to be installed together with the pipes. 
At the end of each working day and whenever work is interrupted for any period of time, the free 
ends of laid pipes shall be protected against the entry of dirt or other foreign matter by means of 
approved plug or end caps. 
When pipe laying is not in progress, the open ends of installed pipe shall be closed by approved 
means to prevent entrance of trench water and dirt into the line. 
 
1.6.8.2 Laying and jointing of DI pipes 
 
Pipe should be lowered into the trench with tackle suitable for the weight of pipes. For smaller sizes, 
upto 200 mm nominal bore, the pipe may be lowered by the use of ropes but for heavier pipes 
suitable mechanical equipment have to be used. 
All construction debris should be cleared from the inside of the pipe either before or just after a joint 
is made. This is done by passing a pull-through in the pipe, or by hand, depending on the size of the 
pipe. All persons should vacate any section of trench into which the pipe is being lowered. 
On gradients of 1:15 or steeper, precautions should be taken to ensure that the spigot of the pipe 
being laid does not move into or out of the socket of the laid pipe during the jointingoperations. As 
soon as the joint assembly has been completed, the pipe should be held firmly in position while the 
trench is back filled over the barrel of the pipe.  
The designed anchorage shall be provided to resist the thrusts developed by internal pressure at 
bends, tees, etc.  
Where a pipeline crosses a watercourse, the design and method of construction should take into 
account the characteristics of the watercourse to ascertain the nature of bed, scour levels, maximum 
velocities, high flood levels, seasonal variation, etc., which affect the design and laying of pipeline.  
The assembly for the pipes shall be made as recommended by the pipe manufacturer and using the 
suitable tools.  
The socket and spigot ends of the pipes shall be brushed and cleaned. The chamfered surface and 
the end of the spigot end have to be coated with a suitable lubricant recommended by the 
manufacturer o the pipes. Oil, petroleum bound oils, grease or other material, which may damage 
the rubber gasket, shall not be used as lubricant. The rubber gasket shall be inserted into the cleaned  
groove of the socket. It has to be checked for correct positioning. 
The two pipes shall be aligned properly in the pipe trench and the spigot end shall be pushed axially 
into the socket either manually or with a suitable tool specially designed for the assembly of pipes 
and as recommended by the manufacturer. The spigot has to be inserted up to the insertion mark 
on the pipe spigot. After insertion, the correct position of the socket has to be tested with a feeler 
blade. 
Deflection of the pipes, if any shall be made only after they have fully been assembled. The deflection 
shall not exceed 75% of the values indicated by the pipe manufacturer. 
For ease of laying, the pipes shall be laid with socket facing the direction in which the work is 
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progressing. For pipes on slope, the socket should be laid with socket facing uphill. 
 
1.6.9 Anchoring of the pipeline: 
 
Thrust blocks shall be provided at each bend, tee, taper, end piece to prevent undue movements of 
the pipeline under pressure. They shall be constructed as per designs submitted and approved by 
Engineer-In-Charge, according to the highest pressure during operation or testing of the pipes, the 
safe bearing pressure of the surrounding soil and the friction coefficient of the soil. 
 
1.6.10 Testing of Pipelines: 
 
1.6.11.1Sectional tests 
 
After laying and jointing the pipeline shall be tested for tightness of barrels and joints, and stability 
of thrust blocks in sections approved by the Engineer-In-Charge. The length of the sections depends 
on the topographical conditions. Preferably the pipeline stretches to be tested shall be between two 
chambers (air valve, scour valve, bifurcation, other chamber). The sectional testing shall however 
depend on the progress of the work and the feasibility as per site conditions. The engineer-in-charge 
may however decide in favor of testing of pipe line in full and final if site conditions so permits.  
The contractor himself shall arrange the water required for testing. The Contractor shall fill the pipe 
and compensate the leakage during testing. The Contractor shall provide and maintain all requisite 
facilities, instruments, etc. for the field-testing of the pipelines. The testing of the pipelines generally 
consists in three phases: preparation, pre-test/saturation and test, immediately following the pre-
test. Generally, the following steps are required which shall be monitored and recorded in a test 
protocol if required: 
 
• Complete setting of the thrust blocks. 
• Partial backfilling and compaction to hold the pipes in position while leaving the joints exposed 
for leakage control 
• Opening of all intermediate valves (if any) 
• Fixing the end pieces for tests and after temporarily anchoring them against the soil (not against 
the preceding pipe stretch) 
• At the lower end with a precision pressure gauge and the connection to the pump forestablishing 
the test pressure 
• At the higher end with a valve for air outlet 
• If the pressure gauge cannot be installed at the lowest point of the pipeline, an allowance in the 
test pressure to be read at the position of the gauge to be made accordingly 
• Slowly filling the pipe from the lowest point(s). 
• The water for this purpose shall be reasonably clear and free of solids and suspendedmatter. 
• Complete removal of air through air valves along the line. 
• Closing all air valves and scour valves. 
• Slowly raising the pressure to the test pressure while inspecting the thrust blocks and the 
temporaryanchoring. 
• Keeping the pipeline under pressure for the duration of the pre-test/saturation of the lining by 
adding make-up water to maintain the pressure at the desired test level. Make up water to be 
arranged by Contractor himself at his own cost. 
• Start the test by maintaining the test pressure at the desired level by adding more make-up 
water;record the water added and the pressure in intervals of 15 minutes at the beginning and 30 
minutes atthe end of the test period. 
• Water used for testing should not be carelessly disposed off on land, which would ultimately find 
its 
way to trenches. 
• The testing conditions for the pipelines shall be as per the test pressures and condition laid out in 
IS 
8329 for DI pipes. 
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• The pipeline stretch will pass the test if the water added during the test period is not exceeding 
the admissiblelimits.  No section of pipe work shall be accepted by the Engineer-in-Charge until all 
requirements of the test have been obtained. 
 
On completion of a satisfactory test any temporary anchor blocks shall be broken out and stop ends 
removed. Backfilling of the pipeline shall be completed. 
 
1.6.11.2 Leakage Test 
 
The testing conditions for the pipelines are summarized as follows: 
• Maximum hydrostatic test pressure for DI K-7 pipes shall be 1.5 times working Pressure in the 
pipeline or 10Kg/cm2 whichever is maximum. 
The method of filling the pipeline with water shall be approved by the Engineer-In-Charge. The 
length under test shall be filled making certain that all the air is displaced through an air valve 
installed at the top of blank flange situated at the high end of the line. The length shall remain under 
constant moderate pressure 10 to 20 m of head of water, for a period of several hours until the 
pressure can be maintained without additional pumping. 
The pressure shall then be slowly increased at a maximum rate of 10 m per minute to the full test 
pressure and pumping discontinued for a 3 hours or until the pressure has dropped by 10 m, 
whichever occurs earlier. The quantity of water pumped to restore the pressure shall be the measure 
of leakage from discontinuation of pumping until its resumption. 
The pipe length shall pass the test if the leakage is not more than 1.00 liters per mm diameter per 
kilometer per 24 hours for each 100 m head of pressure applied and the full test pressure has been 
unstained for at least 3 hours.  
If it is required to test pipeline with a free end, it is necessary to provide temporary support against 
the considerable end thrust developed by the application of the test pressure. The end support can 
be provide by inserting a wooden beam or similar strong material in a short trench excavated at 
right angle to the main trench and inserting suitable packing between the support and pipe end. 
The pipeline stretch will pass the test if the water added during the test period is not exceeding the 
admissible limits. No section of the pipe work shall be accepted by the Engineer-in-Charge until all 
requirements of the test have been obtained. 
On completion of a satisfactory test any temporary anchor blocks shall be broken out and stop ends 
removed. Backfilling for the pipeline shall be completed. 
 
1.6.11.3 Failure to pass the test. 
 
All pipes or joints which are proved to be in any way defective shall be replaced or remade and re-
tested as often as may be necessary until a satisfactory test shall have been obtained.Any work, 
which fails or is proved by test to the unsatisfactory in any way shall be redone by the Contractor. 
No payments shall be made against replacement or remade and retested pipeline. 
 
1.6.11 Flushing and disinfecting of pipelines. 
 
After testing and commissioning, the contractor shall flush the pipes with a velocity not less than 1 
m/s or as approved by the Engineer-In-Charge. Disinfection of drinking water pipelines shall be 
done as directed by Engineer-In-Charge. 
 
1.6.12 Backfilling of the pipe trench: 
 
For the purpose of backfilling the depth of trench shall be considered as divided into the following 
three Zones from the bottom of the trench to its top: 
Zone I: From the bottom of the trench to the level of the centre line of pipe. 
Zone II: From the level of the centre line of the pipe to a level 300mm above the top for the pipe. 
Zone III: From a level 300mm above the top of the pipe to the top of the trench. 
Backfilling shall be done with sand, fine gravel or other approved material.Backfilling and 
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compaction shall be done by hand or approved mechanical methods in layer of 150mm.The 
compacted density shall be not less than 90% of maximum dry density at optimum moisture content 
of the surrounding material. 
Where the excavation is made through permanent pavement, curbs, paved footpaths or where such 
structures are undercut by excavation, the entire backfill to the sub-grade of the structures shall be 
made with sand in accordance with IS:12288. 
The excavated material may be used for backfill in the following cases, provided it complies with IS 
12288 Clause 4.11.1. 

(a) In Zone III: In cases where settlement is unimportant the backfill shall be neatly rounded 
over the trench to a sufficient height to allow for settlement to the required level. 

(b) In any Zone, when the type of backfill material is not indicated or specified, provided that 
such material consists of loam, clay, fine gravel or other materials which are suitable for back 
filling in the opinion of the Engineer-in-Charge. 

The backfilling of pipe trench should be done as approved by Engineer-In-Charge and as per the 
provisions of IS: 12288. 
1.6.13 Sequence of works for ensuring good pipe laying 
 
1.6.13.1 The required fitting, valves and jointing material should be carefully worked out in 
beginning. This material should be received before excavation/laying of the pipeline and stored as 
per the direction of manufacturer or as direction given elsewhere in this manual on standards. 
 
1.6.13.2 The pipe should be received on site only after the above fittings, valves and material for 
joints has been received and all necessary preparation for laying has been made. 
 
1.6.13.3The material received should be checked for inspection certification as per contract and 
damage during transportation. All damaged material should be separated and not used. 
 
1.6.13.4 The pipe received should be stored strictly as per directions of the manufacture or as 
mentioned elsewhere in this specification or manual/standard. 
 
1.6.13.5The pipe and other material should be again inspected for any damage before use in trench. 
 
1.6.13.6The fittings and valves should be installed in sequence with the laying of pipes without 
leaving any gap. 
 
1.6.13.7It is desirable to lay the pipeline from the end from where it can be connected to the water 
source to enable regular flushing of laid pipes. 
 
1.6.13.8The entry of dirt or any foreign material in the pipe should be religiously prevented. 
 
1.6.13.9 Each joint should be carefully checked for its completeness before covering up. 
 
1.6.13.10There should be a commensurate progress in trench excavation, laying and jointing of pipes, 
fittings, valves etc and testing of laid pipes in sections so as to complete testing of all pipes in quick 
follow up of completing laying and jointing. 
 
1.7 Pillars for ductile iron pipes 
 
In case of unstable subsoil or in case of ductile iron pipes laid above ground they shall be laid on 
pillars. Each pipe is supported at plain end and behind the socket. One pillar shall support the socket 
end of one and the plain end of other pipe. The pillars shall be of Cement Concrete and shall be 
founded on solid soil, not subject to erosion by wind or water. The foundation of the pillars has to 
be calculated according to the soil conditions.  
The top of the pillar shall form two saddles for the pipe having the same radius as pipe. The socket 
will be lying free between the two saddles. The pipes shall be laid on a coat of polyethylene of 2mm 
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thickness, put on mortar. It has to be ensured that the spigot end of the pipe is supported by the 
saddle and does not unduly compress the rubber ring in the lower part. Each pipe is fixed by one 
adjustable galvanized steel spanner, fixed to the pillar with anchor bolts.  
In case of vertical deviations the pipes shall be protected against uplift by additional reinforced 
clampsof mid steel. In this case, the design of the pillar has to be made taking in account these uplift 
forcesand design will be given by Contractor. 
 
1.8 Thrust Blocks 
 
The thrust blocks shall be of plain cement concrete on site. This should be as per design and drawing 
to be given by the employer. The thrust blocks shall be cast directly against the undisturbed soil. If 
this is not possible, the backfilled soil at the contact surface shall be compacted well to full 
satisfaction of Engineer-In-Charge so that anchor block is not displaced during operation and 
testing. 
 
1.9 Backfilling around chambers and thrust blocks 
 
After the completion of chambers and thrust blocks the space between the structure and the 
Excavation shall be backfilled with compacted material. Such backfill shall be placed in layers of 15 
cm measured before compaction, wetted, if necessary, to optimum moisture and compacted well as 
per instruction of Engineer-In-Charge. 
 
1.10 Other Civil and Related Works 
 
1.11 Crossing of existing Distribution Pipes and connecting pipes 
 
The work shall be carried out as per the directions of Engineer-In-Charge. 
Existing transmission and distribution pipes and connecting pipes of standpipes have to be 
protected during the laying of the pipes. In case of impossibility of deviation the pipes have to be 
replaced according to the instructions of the Engineer-in-Charge. 
The contractor has the full responsibility in case of destruction of pipe due to inattention of his staff. 
All cost for the reinstatement of the original status of the pipes in case of damage has to be borne by 
him. 
 
1.12 Poles of electrical or telephone lines 
 
The contractor has the full responsibility in case of destruction of lines or poles due to inattention of 
his staff. All cost for the reinstatement to the original status of the lines has to be borne by contractor. 
 
1.13 Testing and Commissioning 
 
1.13.1 Commissioning 
 
After successful pipe laying and other pre-commissioning tests after physical completion, the 
pipeline shall be commissioned by the Contractor. Dynamic commissioning shall be made in 
conjunction with or after the commissioning of the respective system. 
During testing/commissioning, the contractor shall supply all material and labour to supervise, 
adjust, test, repair and do all things necessary to maintain the testing/commissioning. This shall 
include labour on a 24 hour-a-day basis during the test period and for such other period of 
continuous operation as the Engineer-in-Charge may consider necessary to establish the efficient 
operation of the cluster distribution system. 
If any test result shows noticeable variation from the specification requirements for the system the 
Contractor shall immediately take steps to rectify the deficiency without any extra cost. 
The Contractor shall test and commission the system. On satisfactory testing, the system shall be 
taken over by the Engineer-In-Charge and a taking-over certificate shall be issued by the Engineer-
In-Charge, provided all defects and/or deficiencies noticed are rectified to the satisfaction of the 
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Engineer-In-Charge.  
Generally, the timing of most of the commissioning tests will depend on the availability of the 
respective pumps, the water and power availability at the pumping station and the completion of 
the reservoir.  
Should the supply of water from the pumping station fail or should any other event beyond the 
Contractor's control interfere, the commissioning shall be during such a number of operational 
periods as the Engineer-In-Charges may consider equivalent. Any repairs or replacement require 
during this period shall be done by the Contractor.  
The Contractor shall allow for commissioning to be conducted at any time during the 
commissioningperiod without extra charges under the Contract. 
 
• no leaks in pipes, joints, specials and valves 
• all valves are properly installed and operational 
• execution of the entire work including finishing according to the drawings and the specifications 
• submission of as built drawings 
 
1.14 Other Services: 
 
Contractor shall take the necessary precautions to avoid the damage to other services such as water 
supply lines, telephone cables, electrical cables, storm water drains etc. in case of any damages to 
any of the services, contractor shall be responsible for restoring the facilities in bare minimum time 
at his own cost.  
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ANNEXURE- B 
 

Commercial Bid 
BOQ- Work 01 

Replacement of old rusted & damaged water supply pipe line by new 100 mm dia DI 
underground Water Supply Pipeline, approximately 450 Metres length,  from DJB Main 
pipeline at Patel Chest Institute Chowk to the receiving tank at SRCC, University of Delhi, 
Delhi.  
 
S. No. Description of Item Qty Unit Rate 

(Rs) 
Amount 

(Rs) 
 1 Providing & Fixing 1.6m high corrugated G.I. 

Sheets barricading supported on safeda ballies 
100mm dia Two metre high placed at 2.5m c/c 
corrugated G.I. sheets fixed with nails of 
required length and dia to safeda ballies i/c 
excavating holes of size 0.3x0.3x0.4m getting 
out the excavated soil and then returning the 
soil i/c consolidating by ramming and 
watering etc. all complete i/c disposal of 
surplus excavated earth with in a lead of 50m, 
lift upto 1.5m and paining on full surface of 
C.G.I. Sheet (on one side with bright paint of 
red & white colour in vertical strips 0.3m wide 
alternately as directed by Engineer-in-Charge. 

1050.00 Sqm 40.64 42672.07 

2 Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per direction 
of Engineer - in -charge. Nominal concrete 
1:3:6 or richer mix ( including equivalent 
design mix) 

34.00 Cum 1523.41 51795.97 

3 Demolishing of flexible pavement (bituminous 
course) by mechanical means and disposal of 
dismantle material up to a lead of 1 Km, as per 
direction of Engineer-in-charge. 

6.00 Cum 321.25 1927.50 

4 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in 
foundation, trenches or drains (not exceeding 
1.5 m in width or 10 sqm on plan), including 
dressing of sides and ramming of bottoms, lift 
upto 1.5 m, including getting out the excavated 
soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m. All kind of soil. 

255.00 Cum 221.22 56410.78 

5 Providing and laying S&S Centrifugally Cast 
(Spun) / Ductile Iron Pipes conforming to IS : 
8329 : 100 mm dia Ductile Iron Class K-7 pipes 

450.00 Meter 976.85 439583.52 

6 Providing push-on-joints to Centrifugally 
(Spun) Cast Iron Pipes or Ductile Iron Pipes 
including testing of joints and the cost of 
rubber gasket : 100 mm dia 
 

95.00 Each 80.36 7634.15 

7 Providing and laying D.I. specials of class K-12 1.00 Quintal 14988.38 14988.38 
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suitable for push-on jointing as per IS : 9523 : 
Up to 600 mm dia 

8 Providing and laying D.I. Specials of Class K - 
12 suitable for mechanical jointing as per IS : 
9523 : Up to 600 mm dia 

1.50 Quintal 15750.94 23626.41 

9 Providing and fixing C.I. sluice valves (with 
cap) complete with bolts, nuts, rubber 
insertions etc. (the tail pieces if required will be 
paid separately): 100 mm diameter Class I 

3.00 Each 3487.59 10462.78 

10 Constructing masonry Chamber 60x60x75 cm 
inside, in brick work in cement mortar 1:4 (1 
cement : 4 coarse sand) for sluice valve, with 
C.I. surface box 100mm top diameter, 160 mm 
bottom diameter and 180 mm deep ( inside) 
with chained lid and RCC top slab 1:2:4 mix (1 
cement : 2 coarse sand : 4 graded stone 
aggregate 20mm nominal size ) , i/c necessary 
excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size) and inside 
plastering with cement mortar 1:3 (1 cement : 3 
coarse sand) 12 mm thick, finished with a 
floating coat of neat cement complete as per 
standard design : With common burnt clay 
F.P.S.(non modular) bricks of class designation 
7.5, complete in all respect. 

3.00 Each 8144.15 24432.44 

11 Providing and fixing brass ferrule with C.I. 
mouth cover including boring and tapping the 
main : 25 mm nominal bore, complete in all 
respect. 

1.00 Each 384.35 384.35 

12 Hiring of diesel pump set @ 4000 liter/hour 
with operator for pumping out water caused 
by spring tides, river seepage, broken WM 
drain etc.  

5.00 Shift 712.89 3564.45 

13 Filling available excavated earth (excluding 
rock) in trenches, plinth, of foundations etc. in 
layers not exceeding 20cm in depth, 
consolidating each deposited layer by 
ramming and watering, lead up to 50 m and lift 
upto 1.5 m. 

230.00 Cum 192.59 44295.92 

14 Carriage of materials by Mechanical Transport 
including loading, unloading and stacking 
Lime, moorum, building rubbish etc., lead 
upto 5 Km. 

65.00 Cum 141.57 9202.02 

15 Providing and laying in position Cement 
concrete of specified grade excluding the cost 
of centering and shuttering – All work up to 
plinth level: 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size)  

40.00 Cum 5952.30 238092.06 

16 Recovery of old scrap 500 Kg -30 -15000 
 TOTAL 

 
   9,54,072.81 
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BOQ- Work 02 
Replacement of old rusted & damaged water supply pipe lines (2 Nos.)  by new 100 mm dia 
DI underground Water Supply Pipeline, approximately 425 Metres length of each line,  from DJB 
Main pipeline at Maurice Nagar Chowk to the receiving tanks at SRCC,  University of Delhi, Delhi. 
 
S. No. Description of Item Qty Unit Rate 

(Rs) 
Amount 

(Rs) 
 1 Providing & Fixing 1.6m high corrugated G.I. 

Sheets barricading supported on safeda ballies 
100mm dia Two metre high placed at 2.5m c/c 
corrugated G.I. sheets fixed with nails of 
required length and dia to safedaballies i/c 
excavating holes of size 0.3x0.3x0.4m getting 
out the excavated soil and then returning the 
soil i/c consolidating by ramming and 
watering etc. all complete i/c disposal of 
surplus excavated earth with in a lead of 50m, 
lift upto 1.5m and paining on full surface of 
C.G.I. Sheet (on one side with bright paint of 
red & white colour in vertical strips 0.3m wide 
alternately as directed by Engineer-in-Charge. 

1100.00 Sqm 40.64 44704.08 

2 Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per direction 
of Engineer - in -charge. Nominal concrete 
1:3:6 or richer mix ( including equivalent 
design mix) 

85.00 Cum 1523.41 129489.92 

3 Demolishing of flexible pavement 
(bituminous course) by mechanical means and 
disposal of dismantle material up to a lead of 
1 Km, as per direction of Engineer-in-charge. 

7.00 Cum 321.25 2248.75 

4 Earth work in excavation by mechanical 
means (Hydraulic excavator) / manual means 
in foundation, trenches or drains (not 
exceeding 1.5 m in width or 10 sqm on plan), 
including dressing of sides and ramming of 
bottoms, lift upto 1.5 m, including getting out 
the excavated soil and disposal of surplus 
excavated soil as directed, within a lead of 50 
m. All kind of soil. 

380.00 Cum 221.22 84063.13 

5 Providing and laying S&S Centrifugally Cast 
(Spun) / Ductile Iron Pipes conforming to IS : 
8329 : 100 mm dia Ductile Iron Class K-7 pipes 

    

(a) Line-1 425.00 Meter 976.85 415162.21 
(b) Line-2 425.00 Meter 976.85 415162.21 
6 Providing push-on-joints to Centrifugally 

(Spun) Cast Iron Pipes or Ductile Iron Pipes 
including testing of joints and the cost of 
rubber gasket : 100 mm dia (For both Lines) 

180.00 Each 80.36 14464.71 

7 Providing and laying D.I. specials of class K-
12 suitable for push-on jointing as per IS : 9523 
: 
Up to 600 mm dia (For both Lines) 
 

1.50 Quintal 14988.38 22482.57 
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8 Providing and laying D.I. Specials of Class K - 
12 suitable for mechanical jointing as per IS : 
9523 : Up to 600 mm dia (For both Lines) 

3.00 Quintal 15750.94 47252.83 

9 Providing and fixing C.I. sluice valves (with 
cap) complete with bolts, nuts, rubber 
insertions etc. (the tail pieces if required will 
be paid separately): 
 100 mm diameter Class I (For both Lines) 

6.00 Each 3487.59 20925.56 

10 Constructing masonry Chamber 60x60x75 cm 
inside, in brick work in cement mortar 1:4 (1 
cement : 4 coarse sand) for sluice valve, with 
C.I. surface box 100mm top diameter, 160 mm 
bottom diameter and 180 mm deep ( inside) 
with chained lid and RCC top slab 1:2:4 mix (1 
cement : 2 coarse sand : 4 graded stone 
aggregate 20mm nominal size ) , i/c necessary 
excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size) and inside 
plastering with cement mortar 1:3 (1 cement : 
3 coarse sand) 12 mm thick, finished with a 
floating coat of neat cement complete as per 
standard design : With common burnt clay 
F.P.S.(non modular) bricks of class 
designation 7.5, complete in all respect.  

2.00 Each 8144.15 16288.29 

11 Constructing masonry Chamber 90x90x100 
cm inside, in brick work in cement mortar 1:4 
(1 cement : 4 coarse sand) for sluice valve, with 
C.I. surface box 100mm top diameter, 160 mm 
bottom diameter and 180 mm deep ( inside) 
with chained lid and RCC top slab 1:2:4 mix (1 
cement : 2 coarse sand : 4 graded stone 
aggregate 20mm nominal size ) , i/c necessary 
excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size) and inside 
plastering with cement mortar 1:3 (1 cement : 
3 coarse sand) 12 mm thick, finished with a 
floating coat of neat cement complete as per 
standard design : With common burnt clay 
F.P.S.(non modular) bricks of class 
designation 7.5, complete in all respect. 

1.00 Each 14146.56 14146.56 

12 Providing and fixing brass ferrule with C.I. 
mouth cover including boring and tapping the 
main : 25 mm nominal bore, complete in all 
respect. (For both Lines) 

2.00 Each 384.35 768.70 

13 Hiring of diesel pump set @ 4000 liter/hour 
with operator for pumping out water caused 
by spring tides, river seepage, broken WM 
drain etc.  

10.00 Shift 712.89 7128.89 

14 Filling available excavated earth (excluding 
rock) in trenches, plinth, of foundations etc. in 
layers not exceeding 20cm in depth, 
consolidating each deposited layer by 
ramming and watering, lead up to 50 m and 

342.00 Cum 192.59 65866.11 
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lift up to 1.5 m. 
15 Carriage of materials by Mechanical Transport 

including loading, unloading and stacking 
Lime, moorum, building rubbish etc., lead up 
to 5 Km. 

130.00 Cum 141.57 18404.03 

16 Providing and laying in position Cement 
concrete of specified grade excluding the cost 
of centering and shuttering – All work up to 
plinth level:- 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size)  

92.00 Cum 5952.30 547611.75 

17 Recovery of old scrap (For both Lines) 1000.00 Kg -30.00 -30000.00 
 TOTAL 

 
   18,36,170.30 
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ANNEXURE- B 
Commercial Bid 

SUMMARY OF QUOTED %  RATE 
 

S. No. Name of Work Quoted percentage rate (+/-) 
applicable on the mentioned 
item rates in the BOQ-01 & 

BOQ-02 
(Bidder should quote the % 
rate excluding GST. Only 
GST shall be paid extra as 

applicable) 
1. Replacement of old rusted & damaged water line (1 

No.) by new 100 mm dia DI underground Water 
Supply Pipeline, approximately 450 Metres length,  
from DJB Main pipeline at Patel Chest Institute Chowk 
to the receiving tank at Shri Ram College of Commerce. 
  

 
 
 
 
 
 
 
 
Note: Only single % rate to 
be quoted for both works, 
otherwise bid shall be 
rejected. 
 

2. Replacement of old rusted & damaged water lines (2 
Nos.)  by new 100 mm dia DI underground Water 
Supply Pipeline, approximately 425 Metres length of 
each line,  from DJB Main pipeline at Maurice Nagar 
Chowk to the receiving tank at Shri Ram College of 
Commerce. 
 

 


